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NOTICE TO CONTRACTORS 

CITY OF SAMMAMISH 
EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT 

 
Sealed proposals will be received by City of Sammamish Public Works up to 2:00 p.m. 
(local time) on Thursday, May 24, 2018, for furnishing the necessary labor, materials, 
equipment, tools, and guarantees thereof to construct the East Lake Sammamish Pkwy 
SE Crosswalk Project. 
 
Sealed proposals should be addressed to the following: 
 

City of Sammamish Public Works  
801 228th Avenue SE 

Sammamish, WA  98075 
Attn:  Isabel Diaz, P.E. 

 
The work provides for construction of pedestrian crosswalk with median island, pedestrian 
refuge, and rectangular rapid flashing beacons.  The major items of work include, but are 
not limited to, asphalt pavement widening, roadway excavation, drainage system with 
catch basins, modified cement concrete traffic curbs, utility adjustments, permanent 
signing, rectangular rapid flashing beacons, channelization, traffic control, and other work 
noted in these documents.  
 
The work shall be completed within fifty (50) working days after the commencement date 
stated in the Notice to Proceed.  All bidding and construction shall be performed in 
compliance with the Contract Documents for this project and any addenda issued thereto 
which are on file at the office of the City Clerk, City Hall, City of Sammamish, Washington. 
 
Proposals are to be submitted only on the form provided with the Specifications. 
 
Plans, Specifications, addenda, bidders list, and plan holders list for this Project are 
available through the City of Sammamish's on-line plan room at http://bxwa.com.  Click on 
"Posted Projects"; "Small Works", "City of Sammamish", and "Projects Bidding".  Bidders 
are required to register in order to receive automatic e-mail notification of future addenda 
and to be placed on the Bidders List.  Contact Builders Exchange of Washington at 425-
258-1303 if you require assistance. 
 
Funding for this Project will be provided by the City of Sammamish.  The City of 
Sammamish expressly reserves the right to reject any or all bids and to waive minor 
irregularities or informalities and to further make award of the Project to the lowest  
responsive, responsible bidder as it best serves the interest of the City. 
 

 
Isabel Diaz, P.E. 

Associate Traffic Engineer 
idiaz@sammamish.us 

425-295-0575 
 

  

http://bxwa.com/
mailto:idiaz@sammamish.us
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BIDDER’S CHECKLIST 

 
 

1. REQUIRED FORMS 
 
The Bidder shall submit the following forms as part of the proposal.  The 
forms must be executed in full and submitted with the Proposal. 
 
_____ Proposal 

 
_____ Schedule of Prices 

 
_____ Bid Security Form 

 
_____ Acknowledgement of Receipt of Addenda 

 

_____ Bidder Information and Signature 

 
_____ Non-Collusion and Debarment Affidavit 

 
_____ Minimum Wage Affidavit Form 

 
The two lowest bidders shall submit the following forms within 48 hours after the 
bid opening. Failure to submit these forms may result in the Contracting Agency 
refusal to accept the Bid. 

 
_____ Statement of Bidder’s Qualifications 

 
_____ Responsible Bidder Criteria 

 
 

2. CONTRACT DOCUMENT FORMS 
 
The following forms (a., b., and c.) are to be executed and the following Certificates 
of Insurance (d. and e.) are to be provided after the Contract is awarded and prior 
to Notice to Proceed. 
 
a. Contract Agreement 
b. Performance Bond 
c. Labor and Material Payment Bond 
d. Certificate of Insurance 
e. Certificate of Builder’s Risk “All Risk”  Insurance 
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PROPOSAL 

 

Honorable Mayor and Council 
City of Sammamish 
801 228th Avenue NE 
Sammamish, WA 98075 
 
This Contract provides for the East Lake Sammamish Pkwy SE Crosswalk Project and 
other work, all in accordance with the Contract Plans, Contract Provisions, and the 
Standard Specifications. 
 
All bidding and construction shall be performed in compliance with the Notice to 
Contractors, Bid Proposal, Plans, Specifications, and Contract for this project and any 
addenda issued thereto which are on file at the office of the City Clerk, City Hall, City 
of Sammamish, Washington. 
 
It is understood herein that after the date and hour set for the opening of bids, no 
Bidder may withdraw its Proposal, unless the award of the Contract is delayed for a 
period exceeding fifty (50) consecutive calendar days. 
 
The undersigned has examined the site(s), local conditions, Addenda, Contract 
Provisions, Plans, and all applicable laws and ordinances covering the Work 
contemplated. In accordance with the terms, provisions, and requirements of the 
foregoing, all of their respective terms and conditions are incorporated herein by this 
reference and the following unit and lump sum prices are tendered as an offer to 
perform the Work and furnish the equipment, materials, appurtenances, and 
guarantees, complete in place, in good working order.   
 
The undersigned freely states that it is familiar with the provisions of the competitive 
bidding statutes of the State of Washington, and specifically the provisions of RCW 
Chapter 9.18, and certifies that with respect to this Proposal, there has been no 
collusion or understanding with any other person, persons, or corporation, to prevent 
or eliminate full and unrestricted competition among Bidders on this Project. 
 
The undersigned agrees that in the event of contract award, it shall employ only 
Contractor and Subcontractors duly licensed by the State of Washington. 
 
The undersigned agrees that the Owner reserves the right to reject any or all bids and 
to waive any minor informalities. 
 
The undersigned hereby agrees that the Owner reserves the right to award the 
contract to the lowest responsible, responsive bidder whose Proposal is in the best 
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interest of the Owner. The Owner will determine at the time of award of the Project 
which additives, if any, will be included in the Contract. 
 
The undersigned agrees that the Owner is authorized to obtain reports from all 
references included herein. 
 
I, the undersigned, hereby certify, under penalty of perjury under the laws of the State 
of Washington, on behalf of the firm identified below that, to the best of my knowledge 
and belief, this firm has NOT been determined by a final and binding citation and notice 
of assessment issued by the Washington State Department of Labor and Industries 
or through a civil judgment entered by a court of limited or general jurisdiction to have 
willfully violated, as defined in RCW 49.48.082, any provision of RCW chapters 49.46, 
49.48, or 49.52 within three (3) years prior to this project’s bid solicitation date. 
 
Very Truly Yours, 
 
 
_____________________________________________________________ 
Print Company Name 
 
_____________________________________________________________ 
By (Print Name) 
 
_____________________________________________________________ 
By (Signature) 
 
_____________________________________________________________ 
Title 
 
 _______________________________   _____________________________     
 Date   Place of Execution 
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SCHEDULE OF PRICES 

NOTE: 

 Unit prices for all items, all extensions, and the total amount bid must be 
shown. 

 The project must be in its entirety, including all bid items and any bid 
additive bid items as specifically listed in the Proposal, in order to be 
considered a responsive bid.  

 Where conflict occurs between the unit price and the total amount named 
for any item the unit price shall prevail, and totals shall be corrected to 
conform thereto.  

 All entries must be typed or printed and entered in ink. Award of the 
Contract shall be based on the lowest, responsive bid. 

 
(Standard specifications and special provision references shown are provided for 
information only to assist bidders in the preparation of their proposal. Bidders shall not 
rely on this information and must thoroughly examine the contract requirements during 
the preparation of their proposal.) 
 
 
 

Item 
No. Item With Unit Priced Bid 

Section 
Reference Unit 

Approx. 
Quantity Unit Price Amount 

1.  MINOR CHANGE 1-04 SS EST 1 $20,000 $20,000 

2.  MOBILIZATION  1-09 SS L.S. 1   

3.  
PORTABLE CHANGEABLE 
MESSAGE SIGNS 

9-35.5 SS HR 1370   

4.  
PROJECT TEMPORARY 
TRAFFIC CONTROL  

1-10 SS L.S. 1   

5.  FLAGGERS AND SPOTTERS  1-10 SS HR 600   

6.  
EROSION/WATER 
POLLUTION CONTROL 

8-01 SS EST 1 $4,000 $4,000 

7.  
ROADSIDE TREE AND 
VEGETATION TRIMMING 

1-04 SS EST 1 $2,000 $2,000 

8.  INLET PROTECTION 8-01 SS EACH 10   

9.  
DETECTABLE WARNING 
SURFACE  

8-14 SS SF 80   

10.  
SHOULDER CEMENT 
CONCRETE PEDESTRIAN 
LANDING 

8-19.1 SP SF 66   
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Item 
No. Item With Unit Priced Bid 

Section 
Reference Unit 

Approx. 
Quantity Unit Price Amount 

11.  
MEDIAN ISLANDS AND 
PEDESTRIAN REFUGE  

8-19.2 SP LS 1   

12.  
EXTRUDED CEMENT 
CONCRETE CURB  

8-04.3 SS LF 420   

13.  
DRAIN AND CATCH BASIN 
INSTALLATION 

8-19.4 SP LS 1   

14.  
HMA PAVEMENT SHOULDER 
WIDENING    

8-19.5 SP SF 1020   

15.  
RELOCATION OF MAILBOX 
AND CLUSTER BOX UNIT 
(CBU) 

   8-19.6 SP L.S. 1   

16.  
RECTANGULAR RAPID 
FLASHING BEACON (RRFB) 
SYSTEM 

8-19.7 SP L.S. 1   

17.  ROADSIDE RESTORATION  8-19.8 SP L.S. 1   

18.  
RAISED PAVEMENT 
MARKERS, TYPE 2 

   8-09.5 SS HUND 1   

19.  PERMANENT SIGNING 8-21.5 SP LS 1   

20.  4”  YELLOW PAINT LINE 8-22 SS LF 990   

21.  8” WHITE PAINTED LINE 8-22 SS LF 1130   

22.  8” WHITE PLASTIC LINE 8-22 SS LF 50   

23.  16” PLASTIC STOP BAR 8-22 SS LF 40   

24.  PLASTIC CROSSWALK LINE 8-22 SS SF 190   

25.  PLASTIC TRAFFIC ARROW 8-22 SS EACH 8   

26.  18” WHITE DELINEATOR 
POST 

8-09 SS EACH 14   

 
 
TOTAL CONSTRUCTION COST………………………...$______________________ 
 
 

*Note:  Contractor is advised to be familiar with Washington State Revenue Rule 171 as no separate, 
distinct sales tax monies will be reimbursed to the Contractor.  See Special Provisions 1-07.2(1). 
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BID SECURITY FORM 

Herewith find deposit in the form of a certified check, cashier's check, cash, or bid 

bond in the amount of $     which amount is not less than five percent of 

the total bid. 

Sign here        

Know All Men by These Presents: 

That we,          , as Principal,  and         as 

Surety, are held and firmly bound unto the City of Sammamish, as Obligee, in the 

penal sum of         Dollars, for the payment of which the Principal 

and the Surety bind themselves, their heirs, executors, administrators, successors and 

assigns, jointly and severally, by these presents. 

The condition of this obligation is such that if the Obligee shall make any award to the 

Principal for         according to the terms of the proposal or bid made 

by the Principal therefor, and the Principal shall duly make and enter into a contract 

with the Obligee in accordance with the terms of said proposal or bid and award and 

shall give bond for the faithful performance thereof, with Surety or Sureties approved 

by the Obligee; or if the Principal shall, in case of failure to do so, pay and forfeit to 

the Obligee the penal amount of the deposit specified in the call for bids, then this 

obligation shall be null and void; otherwise it shall be and remain in full force and effect 

and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and liquidated 

damages, the amount of this bond. 

SIGNED, SEALED AND DATED THIS    DAY OF    , 20______ 

        
Principal       

 

        
 

Surety  Received return of deposit in the sum of $     
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ACKNOWLEDGEMENT OF RECEIPT OF ADDENDA 

 
 
 
By signing below, Bidder acknowledges receipt and understanding of the following Addenda 
to the Contract Documents: 
 
 

Addendum 
No. 

Date of Receipt Signature 

1   

2   

3   

4   

5   

6   

 
 
NOTE: 
Failure to acknowledge receipt of Addenda may be considered as an irregularity in the Bid 
Proposal and the City reserves the right to determine whether the Bid will be disqualified. 
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BIDDER INFORMATION AND SIGNATURE 

 
 
The Bidder proposes to accept as full payment for the Work proposed herein, the amount 
computed under the provisions of the Contract Provisions. The undersigned Bids for the 
following described Project: 

 

EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT 
 
The party by whom this Bid is submitted and by whom the Contract will be entered into, in the 
event the award is made to this party, is: 
 
 
    
Contractor (Firm Name)  Signature 
 
    
Address  Name (Print) & Title 
 
    
Phone Number  Date of Signing 
 
    
Contractor’s Washington State  (Indicate whether contractor is 
License Number  partnership, joint venture, corporation, or 
  sole proprietorship)* 
 
*If Bidder is a corporation, write State of Incorporation under signature.  If partnership, give 
full names of all partners. 
 
The name of the President, Treasurer, and/or Manager of the Bidding corporation, or the 
names of all persons and parties interested in this Bid as partners or principals, are as follows: 
 

Name Address 
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IF SOLE PROPRIETOR OR PARTNERSHIP 
 
IN WITNESS hereto, the undersigned has set his (its) hand this __________ day of ________, 
20____. 
      __________________________________ 
      Signature of Bidder 

      __________________________________ 
      Title 
 
 
IF CORPORATION 
 
IN WITNESS WHEREOF, the undersigned corporation has caused this instrument to be 
executed by its duly authorized officers this ___________ day of _________________, 
20____. 
 
Attest:      ____________________________ 
       Name of Corporation 
 
___________________________________  by__________________________ 
Secretary 

       ____________________________ 
       Title 
 
 
Sworn to me before me this ________ day  of 

_____________________________, 20____. 
Notary Public in and for the State of 
Washington Residing at 

____________________________________ 
 
 
NOTES: 

If the Bidder is a co-partnership, give firm name under which business is transacted; 
Proposal must be executed by a partner.  If the Bidder is a corporation, Proposal must 
be executed in the corporate name by the president or vice-president (or any other 
corporate officer accompanied by evidence of authority to sign). 
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NON-COLLUSION AND DEBARMENT AFFIDAVIT 

*   STATE OF WASHINGTON   ) 

      )  

** COUNTY OF    ) 

 

 I, the undersigned, an authorized representative of ***_________________________________, being 

first duly sworn on oath do hereby certify that said person(s), firm, association or corporation has (have) not, 

either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 

action in restraint of free competitive bidding in connection with the project for which this proposal is 

submitted. 

 I further certify that, except as noted below, the firm, association or corporation or any person in a 

controlling capacity associated therewith or any position involving the administration of federal funds; is not 

currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal 

agency; has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal 

agency within the past 3 years; does not have a proposed debarment pending; and has not been indicted, 

convicted, or had a civil judgment rendered against said person, firm, association or corporation by a court 

of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years. 

I further acknowledge that by signing the signature page of the proposal, I am deemed to have signed and 

have agreed to the provisions of this affidavit. 

 

Name of Project 

 

Name of Bidder's Firm 

 

Signature of Authorized Representative of Bidder 

 

Printed Name of Authorized Representative of Bidder 

 

Date 

I certify that I know or have satisfactory evidence that ____________________ is the person who appeared 
before me, and said person acknowledged that (he/she) signed this instrument and acknowledged it to be 
(his/her) free and voluntary act for the uses and purposes mentioned in the instrument. 

Dated __________________  _________________________________________  

 Notary Public in and for the State 

 of Washington residing at _____________________  

 Notary (print): ______________________________  

 My appointment expires:   ____________________  
NOTE: 
 Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility.  For any 
exception noted, indicate above to whom it applies, initiating agency, and dates of action.  Providing false information may result in 
criminal prosecution or administrative sanctions. 

* A suspending or debarring official may grant an exception permitting a debarred, suspended, or excluded person to 
participate in a particular transaction upon a written determination by such official stating the reason(s) for deviating form 
the Presidential policy established by Executive order 12549..." (49 CFR Part 29 Section 29.215). 

* If notarization of proposal takes place outside of Washington State, DELETE WASHINGTON, and enter appropriate 
State. 

** Fill in county where notarization of proposal takes place.
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MINIMUM WAGE AFFIDAVIT FORM 

 
 
STATE OF WASHINGTON ) 
    ) SS 
COUNTY OF KING  ) 

I, the undersigned, having been duly sworn, deposed, say and certify that in connection with 
the performance of the work of this project, I will pay each classification of laborer, workman, 
or mechanic employed in the performance of such work; not less than the prevailing rate of 
wage or not less than the minimum rate of wages as specified in the principal contract; that I 
have read the above and foregoing statement and certificate, know the contents thereof and 
the substance as set forth therein is true to my knowledge and belief. 

 

 

Name of Project 

 

Name of Bidder's Firm 

 

Signature of Authorized Representative of Bidder 

 

Printed Name of Authorized Representative of Bidder 

 

Date 

I certify that I know or have satisfactory evidence that ____________________ is the person 
who appeared before me, and said person acknowledged that (he/she) signed this instrument 
and acknowledged it to be (his/her) free and voluntary act for the uses and purposes 
mentioned in the instrument. 
 
Dated __________________  _________________________________________  

 Notary Public in and for the State 

 of Washington residing at _____________________  

 Notary (print): ______________________________  

 My appointment expires:   ____________________  
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STATEMENT OF BIDDER’S QUALIFICATIONS 

 
 
Name of Firm:   
 
Address:   
 
Telephone No.   
 
Contact Person for this Project:   
 
Number of years the Contractor has been engaged in the construction business under 
the present firm name, as indicated above: ______________ 
 
Gross dollar amount of work currently under contract:   
 
Gross dollar amount of contracts currently not completed:   
 
General character of work performed by the firm:   
 
List all of the projects over one-hundred thousand dollars total of a similar nature which 
have been completed by the Contractor within the last five (5) years and the gross 
dollar amount of each project, together with the Owner’s name and phone number, 
and the Engineer’s name. 
 

Project Name Amount Owner Phone 
Engineer’s 

Name 
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List five major pieces of equipment which are anticipated to be used on this project 
by the Contractor and note which items are owned by the Contractor and which are 
to be leased or rented from others: 

1.   

2.   

3.   

4.   

5.   
 
Bank Reference:   
 
How many general superintendents or other responsible employees in a supervisory 
position do you have at this time, and how long have they been with the firm? 

  
 
Identify who will be the general superintendent or project superintendent on this 
Project and list the number of years with the firm. 

  
 
Have you changed bonding company within the last three (3) years?   

If so, why?   

  
 
Have you ever been sued or engaged in arbitration by the Owner or have you ever 
sued or demanded arbitration from an Owner on any public works contract for a 
special utility district, private utility company, municipality, county or state 

government? __________  For what reason?  

  
 
Disposition of case, if settled:   
 
Do you have any outstanding payments due to the Department of Revenue?   

If yes, explain:   
 
Bidder agrees that the Owner shall retain the right to obtain any and all credit reports. 

Yes: ____  No ____ 
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RESPONSIBLE BIDDER CRITERIA 

In accordance with RCW 39.04, before award of a Public Works Contract, a Bidder must 
meet the following responsibility criteria to be considered a responsible Bidder and 
qualified to be awarded a Public Works Project. The Bidder must: 
 

1. At the time of Bid submittal, have a certificate of registration in compliance with 
chapter 18.27 RCW 

2. Have a current state unified business identifier (UBI) number 
3. If applicable, have industrial insurance coverage for the Bidder’s employees 

working Washington as required in Title 51 RCW 
4. If applicable, have an employment security department number as required in Title 

50 RCW 
5. If applicable, have a state excise tax registration number as required in Title 82 

RCW 
6. Not be disqualified from Bidding on any Public Works Contract under RCW 

39.06.010 or 39.12.065(3) 
 
In accordance with RCW 39.06, a Public Works Contractor must verify responsibility 
criteria for each first tier  Subcontractor, and a Subcontractor of any tier that hires other 
Subcontractors must verify responsibility criteria for each of its Subcontractors, 
Verification shall include that each Subcontractor, at the time of Subcontract execution, 
meets the responsibility criteria and possesses an electrical contractor license, if required 
by RCW 19.28, or an elevator contractor license, if required by RCW 70.87. This 
verification requirement, as well as the responsibility criteria, must include every Public 
Works Contract and subcontract of every tier.  
 
Providing the following information is MANDATORY in order to meet “Responsible Bidder” 
requirements. Failure to provide this information may disqualify your Bid as being “Non-
Responsive”.  If your business is not required to have one of the following numbers, 
provide an explanation. 
 

1. State of Washington Contractor Registration No. __________________________ 
 

2. State of Washington Unified Business Identifier No. _______________________ 
 

3. Employment Security Department No. __________________________________ 
 

4. State Excise Tax Registration No. ______________________________________ 
 

5. Is the payment of Worker’s Compensation (Industrial Insurance) Premiums 
current? If your business does not have a Worker’s Comp account with the WA 
State Dept. of Labor & Industry please explain why. 
[  ] Yes 
[  ] No (If No, you are not eligible to bid on this project 
[  ] No Account – Explain why: 
__________________________________________ 
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6. Are you disqualified from Bidding on Public Works Projects in the State of 
Washington? 
[  ] Yes (If Yes, you are not eligible to Bid on this Project) 
[  ] No 
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CONTRACT AGREEMENT 

THIS AGREEMENT, made and entered into this __________ day of ___________, 20____. 
by and between THE CITY OF SAMMAMISH, Washington, a municipal corporation of the 
State of Washington, hereinafter referred to as "CITY" and 
_________________________________, hereinafter referred to as "CONTRACTOR." 
 
WITNESSETH: 
 
1) The Contractor shall within the time stipulated, (to-wit: within 50 working days from 

date of commencement hereof as required by the Contract, of which this agreement is 
a component part) perform all the work and services required to be performed, and 
provide and furnish all of the labor, materials, appliances, machines, tools, equipment, 
utility and transportation services necessary to perform the Contract, and shall 
complete the construction and installation work in a workmanlike manner, in connection 
with the City's Project: EAST LAKE SAMMAMISH PKWY SE CROSSWALK 
PROJECT, for the construction of pedestrian crosswalk with median island, pedestrian 
refuge, and rectangular rapid flashing beacons, asphalt pavement widening, roadway 
excavation, drainage system with catch basins, modified cement concrete traffic curbs, 
permanent signing, channelization, traffic control, and other work noted in these 
documents, all in accordance with the attached Contract Plans, Special Provisions, and 
Standard Specifications.  
 

2)  All the foregoing shall be timely performed, furnished, constructed, installed and 
completed in strict conformity with the plans and specifications, including any and all 
addenda issued by the City and all other documents hereinafter enumerated, and in full 
compliance with all applicable codes, ordinances and regulations of the City of 
Sammamish and any other governmental authority having jurisdiction there over.  It is 
further agreed and stipulated that all of said labor, materials, appliances, machines, tools, 
equipment and services shall be furnished and the construction installation performed 
and completed to the satisfaction and the approval of the City's Public Works Director as 
being in such conformity with the plans, specifications and all requirements of or arising 
under the Contract. 

 The aforesaid Contract, entered into by the acceptance of the Contractor's bid and 
signing of this agreement, consists of the following documents, all of which are 
component parts of said Contract and as fully a part thereof as if herein set out in full, 
and if not attached, as if hereto attached. 

a) This Agreement 
b) Instruction to Bidders 
c) Project Proposal 
d) Specifications 
e) Maps and Plans 
f) Bid 
g) Advertisement for Bids 
h) Special Provisions, if any 
i) Addenda, if any 

and all modifications or changes issued pursuant to the Contract 
Documents. 
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3) If the Contractor refuses or fails to prosecute the work or any part thereof, with such 

diligence as will insure its completion within the time specified in this Contract, or any 
extension in writing thereof, or fails to complete said work with such time, or if the 
Contractor shall be adjudged a bankrupt, or if he should make a general assignment for 
the benefit of his creditors, or if a receiver shall be appointed on account of the 
Contractor's insolvency, or if he or any of his subcontractors should violate any of the 
provisions of this Contract, the City may then serve written notice upon him and his surety 
of its intention to terminate the Contract, and unless within ten (10) days after the serving 
of such violation or non-compliance of any provision of the Contract shall cease and 
satisfactory arrangement for the correction thereof be made, this Contract, shall, upon 
the expiration of said ten (10) day period, cease and terminate in every respect.  In the 
event of any such termination, the City shall immediately serve written notice thereof 
upon the surety and the Contractor and the surety shall have the right to take over and 
perform the Contract, provided, however, that if the surety within fifteen (15) days after 
the serving upon it of such notice of termination does not perform the Contract or does 
not commence performance thereof within thirty (30) days from the date of serving such 
notice, the City itself may take over the work under the Contract and prosecute the same 
to completion by Contract or by any other method it may deem advisable, for the account 
and at the expense of the Contractor, and his surety shall be liable to the City for any 
excess cost or other damages occasioned the City thereby.  In such event, the City, if it 
so elects, may, without liability for so doing, take possession of and utilize in completing 
said Contract such materials, machinery, appliances, equipment, plants and other 
properties belonging to the Contractor as may be on site of the project and useful therein. 

4) The foregoing provisions are in addition to and not in limitation of any other rights or 
remedies available to the City. 

5) Contractor agrees and covenants to hold and save the City, its officers, agents, 
representatives and employees harmless and to promptly indemnify same from and 
against any and all claims, actions, damages, liability of every type and nature including 
all costs and legal expenses incurred by reason of any work arising under or in 
connection with the Contract to be performed hereunder, including loss of life, personal 
injury and/or damage to property arising from or out of any occurrence, omission or 
activity upon, on or about the premises worked upon or in any way relating to this 
Contract.  This hold harmless and indemnification provision shall likewise apply for or on 
account of any patented or unpatented invention, process, article or appliance 
manufactured for use in the performance of the Contract, including its use by the City, 
unless otherwise specifically provided for in this Contract. 

 In the event the City shall, without fault on its part, be made a party to any litigation 
commenced by or against Contractor, then Contractor shall proceed and hold the City 
harmless and he shall pay all costs, expenses and reasonable attorney's fees incurred 
or paid by the City in connection with such litigation.  Furthermore, Contractor agrees to 
pay all costs, expenses and reasonable attorney's fees that may be incurred or paid by 
City in the enforcement of any of the covenants, provisions and agreements hereunder. 

6) Any notice from one party to the other party under the Contract shall be in writing and 
shall be dated and signed by the party giving such notice or by its duly authorized 
representative of such party.  Any such notice as heretofore specified shall be given by 



CONTRACT DOCUMENT FORMS – Continued 
 

EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT                                                                                      PART 3 
CITY OF SAMMAMISH  CONTRACT DOCUMENT FORMS 
 3-3 

personal delivery thereof or by depositing same in the United States mail, postage 
prepaid, certified or registered mail. 

7) The Contractor shall commence performance of the Contract no later than 10 calendar 
days after Contract final execution, and shall complete the full performance of the 
Contract not later than 50 working days from the date of commencement.  For each and 
every working day of delay after the established day of completion, it is hereby stipulated 
and agreed that the damages to the City occasioned by said delay shall be a sum 
calculated and imposed in compliance with 2014 WSDOT Standard Specifications, 
Section 1-08.9, Liquidated Damages (and not as a penalty) for each such day, which 
shall be paid by the Contractor to the City. 

8) Neither the final certificate of payment nor any provision in the Contract nor partial or 
entire use of any installation provided for by this Contract shall relieve the Contractor of 
liability in respect to any warranties or responsibility for faulty materials or workmanship.  
The Contractor shall be under the duty to remedy any defects in the work and pay for 
any damage to other work resulting therefrom which shall appear within the period of 
one (1) year from the date of final acceptance only that work listed in Group(s) none of 
the Summary of quantities in the Contract Plans, i.e. the "Federal Non-participating 
Items," unless a longer period is specified.  However, all manufacturer's warranties or 
guarantees on electrical and mechanical equipment, consistent with those provided as 
customary trade practice, shall be assigned to the City at the time of project acceptance.  
The Contractor shall further be required to supply warranties or guarantees providing for 
satisfactory in-service operation of any mechanical and electrical equipment and related 
components involved in Group(s) none of the Summary of Quantities in the Contract 
Plans, i.e. "Federal Participating Items" for a period not to exceed 6 months following 
project acceptance.  The City will give notice of observed defects as heretofore specified 
with reasonable promptness after discovery thereof, and Contractor shall be obligated 
to take immediate steps to correct and remedy any such defect, fault or breach at the 
sole cost and expense of Contractor.   

9) The Contractor and each subcontractor, if any, shall submit to the City such schedules 
of quantities and costs, progress schedules, payrolls, reports, estimates, records and 
miscellaneous data pertaining to the Contract as may be requested by the City from time 
to time. 

10) The Contractor shall furnish a surety bond or bonds as security for the faithful 
performance of the Contract, including the payment of all persons and firms performing 
labor on the construction project under this Contract or furnishing materials in connection 
with this Contract; said bond to be in the full amount of the Contract price as specified in 
Paragraph 11.  The surety or sureties on such bond or bonds must be duly licensed as 
a surety in the State of Washington. 

11) The total amount of this contract is the sum of    
  numbers 

   

  written words 

which includes any required Washington State Sales Tax.  Payments will be made to 
Contractor as specified in the "Standard Specifications" of this Contract. 
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IN WITNESS WHEREOF, the City has caused these presents to be signed by its City Manager 
and attested by its City Attorney and the Contractor has hereunto set his hand and seal the 
day and year first above-written. 
 

CONTRACTOR  CITY OF SAMMAMISH 

   

President/Partner/Owner  City Manager 
  ATTEST 
   
   

Secretary  City Attorney 
   
dba   

Firm Name   
check one   
  Individual        Partnership       Corporation Incorporated in ______________________ 
   
   
   

 

Attention: 

If business is a CORPORATION, name of the corporation should be listed in full and both 
President and Secretary must sign the contract, OR if one signature is permitted by 
corporation by-laws, a copy of the by-laws shall be furnished to the City and made a part of 
the contract document. 
 
If business is a PARTNERSHIP, full name of each partner should be listed followed by d/b/a 
(doing business as) and firm or trade name; any one partner may sign the contract. 
 
If business is an INDIVIDUAL PROPRIETORSHIP, the name of the owner should appear 
followed by d/b/a and name of the company. 



CONTRACT DOCUMENT FORMS – Continued 
 

EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT                                                                                      PART 3 
CITY OF SAMMAMISH  CONTRACT DOCUMENT FORMS 
 3-5 

CONTRACTOR'S RETAINAGE AGREEMENT 

IDENTIFICATION AND DESCRIPTION 
 

Project Title: EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT 
Contractor:______________________________________ 
 
Representative:___________________________________ 
 
Bid Date:________________ City Clerk:________________________________ 
 
City Council Award Date:_____________________________________________ 
 

CONTRACTOR’S INSTRUCTIONS 
 

Pursuant to R.C.W. 60.28.01 0 I hereby notify the City of Sammamish of my instructions to 
 invest  not to invest the retainage withheld under the terms of this contract. 
 
Type of Investment:    

  

 
RETAINAGE FORMULA 
 

In accordance with applicable State Statutes, the following provisions will be made for the 
disposition of the retainage held for investment: 
 
1. All investments selected are subject to City approval. 
 
2. Retainage under this agreement will be held in escrow by the ___________________, 
the terms of which are specified by separate escrow agreement. The cost of the 
investment program is to be borne entirely by the contractor. 
 
3. The final disposition of the contract retainage will be made in accordance with applicable 
statutes. 
 

Contractor: _______________________________ Date: __________ 
  Firm Name 
 

By: _______________________________ _________________ 
   Signature    Title 
 
Address:   
 
Phone:       Federal ID #      
 
Estimated Completion Date:      
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CITY APPROVAL 
Approval of Investment Program and Retainage Agreement 
 
____________________________________________ 
Finance Department    Date 
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LABOR AND MATERIAL PAYMENT BOND 

 

We ______________________________________________________as Principal, and 

_________________________________________________________as Surety, jointly and 
severally bind ourselves, our heirs, successors and assigns as set forth herein to CITY OF 
SAMMAMISH (hereinafter called the Owner) for payment of the penal sum of 

____________ Dollars ($________________), lawful money of the United States in 
connection with the owner’s award to the Contractor of the contract for construction 
(“Contract”) of the following project: 

 

EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor shall in all respects 
faithfully perform all obligations and provisions in the said Contract, and pay all laborers, 
mechanics, and subcontractors and material men, taxing authorizes and all persons who 
supply such person or persons or subcontractors with material, equipment and supplies for 
the carrying on of such work, this obligation shall become null and void; otherwise, it shall 
remain in full force and effect, and Surety shall defend and indemnify Owner against any loss 
or damage due to the failure of the Principal to strictly perform all obligations of the Contract. 
 
This bond shall be in force until completion of the Project and acceptance by the Owner, and 
also for such period thereafter during which the law allows claims to be filed and sued upon. 
 
This bond is provided pursuant to and in compliance with R.C.W. Chapter 39.08, the terms 
and requirements of which statute are incorporated herein as though fully set forth herein. 
 
Surety agrees that no change, extension of time, modifications or addition to the terms of the 
Contract, or the work to be performed thereunder, or to the specifications shall in any way 
affect its obligation on this bond, and it hereby waives notice thereof. 
 
The Contractor and Surety agree that if the Owner is required to engage the services of an 
attorney in connection with the enforcement of this bond, each shall pay the Owner reasonable 
attorney’s fees incurred, with or without suit, in addition to the penal sum. 
 
Surety certifies that it is an authorized surety bond issuer, properly authorized to transact 
surety business in Washington. Surety agrees to be bound by the laws of the State of 
Washington and subject itself to the jurisdiction of the courts of the State of Washington. 
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Executed in four original counterparts on ___________________________, 20_______ 

      __________________________________ 

      CONTRACTOR 

 

      By ___________________________________ 

      ______________________________________ 

         (Title) 

 

(Attach acknowledgment of authorized representative of Contractor). 

 

      (Name and Address of Surety) 

      

      

  (Name and Address of Surety’s agent for service of 
process in Washington if different from above) 

_______________ 
  (Telephone No. of Surety’s Washington agent) 

 

(Attach acknowledgment)   ______________________________________ 
         Surety 

      By ___________________________________ 

        Its Attorney-in-fact 

 

 

Notice: Sureties must be authorized to conduct surety business in Washington and have an 
agent for service of process in Washington. Certified copy of Power of Attorney must be 
attached. 
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PERFORMANCE BOND TO THE CITY OF SAMMAMISH 

 
We, the undersigned ____________________________________________________as 

principal, and _____________________________________ corporation organized and 

existing under the laws of the State of ________________________ as a surety corporation, 
and qualified under the laws of the State of Washington to become surety upon bonds of 
contractors with municipal corporations, as surety are jointly and severally held and 

firmly bound to the City of Sammamish in the penal sum of $_______________ for the 
payment of which sum on demand we bind ourselves and our successors, heirs, 
administrators or person representatives, as the case may be. 
This obligation is entered into in pursuance of the statutes of the State of Washington, the 
Ordinance of the City of Sammamish. 

Dated at ______________, Washington, this ______________ day of ___________, 20__. 

Nevertheless, the conditions of the above obligation are such that: 

WHEREAS, under and pursuant to Public Works Construction Contract ___________ 

providing for construction of EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT the 

principal is required to furnish a bond for the faithful performance of the contract; and 
WHEREAS, the principal has accepted, or is about to accept, the contract, and undertake to 
perform the work therein provided for in the manner and within the time set forth; 

NOW, THEREFORE, if the said _______________________________________________ 
shall faithfully perform all of the provisions of said contract in the manner and within the time 
therein set forth, or within such extensions of time as may be granted under said contract, and 
shall pay all laborers, mechanics, subcontractors and material-men, and all persons who shall 
supply said principal or subcontractors with provisions and supplies for the carrying on of said 
work, and shall hold said City of Sammamish harmless from any loss or damage occasioned 
to any person or property by reason of any carelessness or negligence on the part of said 
principal, or any subcontractor in the performance of said work, and shall indemnify and hold 
the City of Sammamish harmless from any damage or expense by reason of failure of 
performance as specified in said contract or from defects appearing or developing in the 
operation of any mechanical or electrical equipment and related components provided under 
such contract within a period of (2) two years a after its acceptance thereof by the City of 
Sammamish, then his obligation shall become null and void, otherwise it shall be and remain 
in full force.  Customary trade warranties or guarantees on electrical and mechanical 
equipment shall be assigned to the City of Sammamish. 

   

Principal  Surety 

   

Signature  Signature 

   

Title  Title 
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INTRODUCTION 1 

The following Amendments and Special Provisions shall be used in conjunction with the 2014 2 
Standard Specifications for Road, Bridge, and Municipal Construction. 3 
 4 

AMENDMENTS TO THE STANDARD SPECIFICATIONS 5 
 6 
The following Amendments to the Standard Specifications are made a part of this contract 7 
and supersede any conflicting provisions of the Standard Specifications.  For informational 8 
purposes, the date following each Amendment title indicates the implementation date of the 9 
Amendment or the latest date of revision. 10 
 11 
Each Amendment contains all current revisions to the applicable section of the Standard 12 
Specifications and may include references which do not apply to this particular project. 13 
 14 

Section 1-02, Bid Procedures and Conditions 15 

April 4, 2016 16 

1-02.4(1)  General 17 

The first sentence of the last paragraph is revised to read: 18 
 19 

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, 20 
shall request the explanation or interpretation in writing by close of business on the 21 
Thursday preceding the bid opening to allow a written reply to reach all prospective 22 
Bidders before the submission of their Bids. 23 

 24 

1-02.9  Delivery of Proposal 25 

The last sentence of the third paragraph is revised to read: 26 
 27 

The Contracting Agency will not open or consider any Proposal when the Proposal or Bid 28 
deposit is received after the time specified for receipt of Proposals or received in a 29 
location other than that specified for receipt of Proposals unless an emergency or 30 
unanticipated event interrupts normal work processes of the Contracting Agency so that 31 
Proposals cannot be received. 32 

 33 
The following new paragraph is inserted before the last paragraph: 34 
 35 

If an emergency or unanticipated event interrupts normal work processes of the 36 
Contracting Agency so that Proposals cannot be received at the office designated for 37 
receipt of bids as specified in Section 1-02.12 the time specified for receipt of the Proposal 38 
will be deemed to be extended to the same time of day specified in the solicitation on the 39 
first work day on which the normal work processes of the Contracting Agency resume. 40 

 41 

1-02.12  Public Opening of Proposals 42 

This section is supplemented with the following new paragraph: 43 
 44 

If an emergency or unanticipated event interrupts normal work processes of the 45 
Contracting Agency so that Proposals cannot be opened at the time indicated in the call 46 
for Bids the time specified for opening of Proposals will be deemed to be extended to the 47 
same time of day on the first work day on which the normal work processes of the 48 
Contracting Agency resume. 49 

 50 
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Section 1-06, Control of Material 1 

January 4, 2016 2 

This section is supplemented with the following new section and subsections: 3 
 4 

1-06.6  Recycled Materials 5 

The Contractor shall make their best effort to utilize recycled materials in the construction 6 
of the project; the use of recycled concrete aggregate as specified in Section 1-06.6(1)A 7 
is a requirement of the Contract. 8 
 9 
The Contractor shall submit a Recycled Material Utilization Plan as a Type 1 Working 10 
Drawing within 30 calendar days after the Contract is executed.  The plan shall provide 11 
the Contractor’s anticipated usage of recycled materials for meeting the requirements of 12 
these Specifications.  The quantity of recycled materials will be provided in tons and as a 13 
percentage of the Plan quantity for each material listed in Section 9-03.21(1)E Table on 14 
Maximum Allowable Percent (By Weight) of Recycled Material.  When a Contract does 15 
not include Work that requires the use of a material that is included in the requirements 16 
for using materials the Contractor may state in their plan that no recycled materials are 17 
proposed for use. 18 
 19 
Prior to Physical Completion the Contractor shall report the quantity of recycled materials 20 
that were utilized in the construction of the project for each of the items listed in Section 21 
9-03.21.  The report shall include hot mix asphalt, recycled concrete aggregate, recycled 22 
glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material 23 
and aggregates from concrete returned to the supplier).  The Contractor’s report shall be 24 
provided on DOT Form 350-075 Recycled Materials Reporting. 25 
 26 

1-06.6(1)  Recycling of Aggregate and Concrete Materials 27 

 28 

1-06.6(1)A  General 29 

The minimum quantity of recycled concrete aggregate shall be 25 percent of the total 30 
quantity of aggregate that is incorporated into the Contract for those items listed in 31 
Section 9-03.21(1)E Table on Maximum Allowable Percent (By Weight) of Recycled 32 
Material that allow the use of recycled concrete aggregate. The percentage of recycled 33 
material incorporated into the project for meeting the required percentage will be 34 
calculated in tons based on the quantity of recycled concrete used on the entire Contract 35 
and not as individual items. 36 
 37 
If the Contractor’s total cost for Work with recycled concrete aggregate is greater than 38 
without the Contractor may choose to not use recycled concrete aggregate.  When the 39 
Contractor does not meet the minimum requirement of 25 percent recycled concrete 40 
aggregate for the Contract due to costs or any other reason the following shall be 41 
submitted: 42 
 43 

1. A cost estimate for each material listed in Section 9-03.21(1)E that is utilized on 44 
the Contract.  The cost estimate shall include the following: 45 

 46 
a. The estimated costs for the Work for each material with 25 percent recycled 47 

concrete aggregate.  The cost estimate shall include for each material a 48 
copy of the price quote from the supplier with the lowest total cost for the 49 
Work. 50 

 51 



 

EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT PART 4 
CITY OF SAMMAMISH  AMENDMENTS TO THE 
  STANDARD SPECIFICATIONS 
 4-3 

b. The estimated costs for the Work for each material without recycled 1 
concrete aggregate. 2 

 3 
The Contractor’s cost estimates shall be submitted as an attachment to the Recycled 4 
Materials Reporting form. 5 

 6 

Section 1-07, Legal Relations and Responsibilities to the Public  7 

April 4, 2014 8 

1-07.1  Laws to be Observed 9 

In the second to last sentence of the third paragraph, “WSDOT” is revised to read “Contracting 10 
Agency”. 11 

 12 

1-07.2(2)  State Sales Tax: WAC 458-20-170 – Retail Sales Tax 13 

The last three sentences of the first paragraph are deleted and replaced with the following 14 
new sentence: 15 
 16 

The Contractor (Prime or Subcontractor) shall include sales or use tax on the purchase 17 
or rental of tools, machinery, equipment, or consumable supplies not integrated into the 18 
project, in the unit bid prices. 19 
 20 

1-07.9(2)  Posting Notices 21 

Items 1 and 2 are revised to read: 22 
 23 

1. EEOC - P/E-1 (revised 11/09, supplemented 09/15) – Equal Employment 24 
Opportunity IS THE LAW published by US Department of Labor. Post for projects 25 
with federal-aid funding. 26 

 27 
2. FHWA 1022 (revised 05/15) – NOTICE Federal-Aid Project published by Federal 28 

Highway Administration (FHWA). Post for projects with federal-aid funding. 29 
 30 
Items 5, 6 and 7 are revised to read: 31 
 32 

5. WHD 1420 (revised 02/13) – Employee Rights and Responsibilities Under The 33 
Family And Medical Leave Act published by US Department of Labor. Post on all 34 
projects. 35 

 36 
6. WHD 1462 (revised 01/16) – Employee Polygraph Protection Act published by 37 

US Department of Labor. Post on all projects. 38 
 39 
7. F416-081-909 (revised 09/15) – Job Safety and Health Law published by 40 

Washington State Department of Labor and Industries. Post on all projects. 41 
 42 
Items 9 and 10 are revised to read: 43 
 44 

9. F700-074-909 (revised 06/13) – Your Rights as a Worker in Washington State by 45 
Washington State Department of Labor and Industries (L&I). Post on all projects. 46 

 47 
10. EMS 9874 (revised 10/15) – Unemployment Benefits published by Washington 48 

State Employment Security Department. Post on all projects. 49 
 50 
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Section 1-08, Prosecution and Progress 1 

January 4, 2016 2 

1-08.1(1)  Prompt Payment, Subcontract Completion and Return of Retainage 3 

Withheld 4 

In item number 5 of the first paragraph, “WSDOT” is revised to read “Contracting Agency”. 5 
 6 
The last sentence in item number 11 of the first paragraph is revised to read:  7 
  8 

The Contractor may also require any documentation from the Subcontractor that is 9 
required by the subcontract or by the Contract between the Contractor and Contracting 10 
Agency or by law such as affidavits of wages paid, and material acceptance certifications 11 
to the extent that they relate to the Subcontractor’s Work.  12 

 13 
Item number 12 of the first paragraph is revised to read:  14 
 15 

12. If the Contractor fails to comply with the requirements of the Specification and the  16 
Subcontractor’s retainage or retainage bond is wrongfully withheld, the Contractor will  17 
be subject to the actions described in No. 7 listed above. The Subcontractor may also  18 
seek recovery against the Contractor under applicable prompt pay statutes in addition  19 
to any other remedies provided for by the subcontract or by law. 20 

 21 

Section 1-09, Measurement and Payment 22 

April 4, 2016 23 

1-09.6  Force Account 24 

The second sentence of item number 4 is revised to read: 25 
 26 

A “specialized service” is a work operation that is not typically done by worker 27 
classifications as defined by the Washington State Department of Labor and Industries 28 
and by the Davis Bacon Act, and therefore bills by invoice for work in road, bridge and 29 
municipal construction. 30 

 31 

Section 5-01, Cement Concrete Pavement Rehabilitation 32 

January 6, 2014 33 

5-01.2  Materials 34 

The referenced section for the following item is revised to read: 35 
 36 

Dowel Bars 9-07.5 37 
 38 

Section 5-04, Hot Mix Asphalt 39 

January 6, 2014 40 

5-04.3(7)A3  Commercial Evaluation 41 

The second sentence in the first paragraph is revised to read: 42 
 43 
Mix designs for HMA accepted by commercial evaluation shall be submitted to the Project 44 
Engineer on WSDOT Form 350-042. 45 

 46 
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Section 6-02, Concrete Structures 1 

April 4, 2016 2 

6-02.3(2)A  Contractor Mix Design 3 

The following new sentence is inserted after the first sentence of the third paragraph: 4 
 5 

The mix design submittal shall also include test results no older than one year showing 6 
that the Aggregates do not contain Deleterious Substances in accordance with Section 7 
9-03. 8 

 9 

6-02.3(2)A1  Contractor Mix Design for Concrete Class 4000D 10 

The following new sentence is inserted after the second sentence of the last paragraph: 11 
 12 

Mix designs using shrinkage reducing admixture shall state the specific quantity required. 13 
 14 
The following new sentence is inserted before the last sentence of the last paragraph: 15 
 16 

Testing samples of mixes using shrinkage reducing admixture shall use the admixture 17 
amount specified in the mix design submittal. 18 

 19 

6-02.3(2)B  Commercial Concrete 20 

The last sentence of the first paragraph is revised to read: 21 
 22 

Commercial concrete does not require mix design or source approvals for cement, 23 
aggregate, and other admixtures. 24 

 25 

6-02.3(26)D2  Test Block Dimensions 26 

The first sentence is revised to read: 27 
 28 

The dimensions of the test block perpendicular to the tendon in each direction shall be 29 
the smaller of twice the minimum edge distance or the minimum spacing specified by the 30 
special anchorage device manufacturer, with the stipulation that the concrete cover over 31 
any confining reinforcing steel or supplementary skin reinforcement shall be appropriate 32 
for the project-specific application and circumstances. 33 

 34 

6-02.3(27)A  Use of Self-Consolidating Concrete for Precast Units 35 

Item number 2 of the first paragraph is revised to read: 36 
 37 

2. Precast reinforced concrete three-sided structures, box culverts and split box 38 
culverts in accordance with Section 7-02.3(6). 39 

 40 

Section 6-09, Modified Concrete Overlays 41 

April 4, 2016 42 

6-09.3(8)A  Quality Assurance for Microsilica Modified and Fly Ash Modified 43 

Concrete Overlays 44 

The first sentence of the first paragraph is revised to read the following two new sentences: 45 
 46 

The Engineer will perform slump, temperature, and entrained air tests for acceptance in 47 
accordance with Section 6-02.3(5)D and as specified in this Section after the Contractor 48 
has turned over the concrete for acceptance testing. Concrete samples for testing shall 49 
be supplied to the Engineer in accordance with Section 6-02.3(5)E. 50 
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 1 
The last paragraph is deleted. 2 
 3 

6-09.3(8)B  Quality Assurance for Latex Modified Concrete Overlays 4 

The first two paragraphs are deleted and replaced with the following: 5 
 6 

The Engineer will perform slump, temperature, and entrained air tests for acceptance in 7 
accordance with Section 6-02.3(5)D and as specified in this Section after the Contractor 8 
has turned over the concrete for acceptance testing. The Engineer will perform testing as 9 
the concrete is being placed. Samples shall be taken on the first charge through each 10 
mobile mixer and every other charge thereafter. The sample shall be taken after the first 11 
2 minutes of continuous mixer operation. Concrete samples for testing shall be supplied 12 
to the Engineer in accordance with Section 6-02.3(5)E. 13 

 14 
The second to last sentence of the last paragraph is revised to read: 15 
 16 

Recommendations made by the technical representative on or off the jobsite shall be 17 
adhered to by the Contractor. 18 

 19 

Section 8-01, Erosion Control and Water Pollution Control 20 

April 4, 2016 21 

8-01.2  Materials 22 

This section is supplemented with the following new paragraph: 23 
 24 

Recycled concrete, in any form, shall not be used for any Work defined in Section 8-01. 25 
 26 

8-01.3(8)  Street Cleaning 27 

This section is revised to read: 28 
 29 

Self-propelled street sweepers shall be used to remove and collect sediment and other 30 
debris from the Roadway, whenever required by the Engineer. The street sweeper shall 31 
effectively collect these materials and prevent them from being washed or blown off the 32 
Roadway or into waters of the State. Street sweepers shall not generate fugitive dust and 33 
shall be designed and operated in compliance with applicable air quality standards. 34 
 35 
Material collected by the street sweeper shall be disposed of in accordance with Section 36 
2-03.3(7)C. 37 
 38 
Street washing with water will require the concurrence of the Engineer. 39 

 40 

Section 8-04, Curbs, Gutters, and Spillways 41 

January 6, 2014 42 

8-04.3(1)  Cement Concrete Curbs, Gutters, and Spillways 43 

The first sentence in the fourth paragraph is revised to read: 44 
 45 

Expansion joints in the curb or curb and gutter shall be spaced as shown in the Plans, 46 
and placed at the beginning and ends of curb returns, drainage Structures, bridges, and 47 
cold joints with existing curbs and gutters. 48 

 49 

8-04.3(1)A  Extruded Cement Concrete Curb 50 
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The second sentence in the second paragraph is revised to read: 1 
 2 

Cement concrete curbs shall be anchored to the existing pavement by placing steel 3 
reinforcing bars 1 foot on each side of every joint. 4 
 5 

The third paragraph is revised to read: 6 
 7 

Steel reinforcing bars shall meet the dimensions shown in the Standard Plans. 8 
 9 

Section 8-10, Guide Posts 10 

January 4, 2016 11 

8-10.3  Construction Requirements 12 

The last sentence of the second paragraph is deleted. 13 
 14 

Section 8-11, Guardrail 15 

January 6, 2014 16 

8-11.3(1)A  Erection of Posts 17 

The second paragraph in this section is deleted. 18 
 19 

8-11.3(1)C  Terminal and Anchor Installation 20 

The last sentence in the last paragraph is deleted. 21 
 22 

Section 8-22, Pavement Marking 23 

January 4, 2016 24 

8-22.4  Measurement 25 

The first two sentences of the fourth paragraph are revised to read: 26 
 27 

The measurement for “Painted Wide Lane Line”, “Plastic Wide Lane Line”, “Profiled 28 
Plastic Wide Lane Line”, “Painted Barrier Center Line”, “Plastic Barrier Center Line”, 29 
“Painted Stop Line”, “Plastic Stop Line”, “Painted Wide Dotted Entry Line”, or “Plastic 30 
Wide Dotted Entry Line” will be based on the total length of each painted, plastic or 31 
profiled plastic line installed. No deduction will be made for the unmarked area when the 32 
marking includes a broken line such as, wide broken lane line, drop lane line, wide dotted 33 
lane line or wide dotted entry line. 34 

 35 

Section 9-03, Aggregates 36 

January 3, 2017 37 

9-03.1(1)  General Requirements 38 

In this Section, each reference to “Section 9-01.2(3)” is revised to read “Section 9-01.2(1)A”.  39 
 40 
This first paragraph is supplemented with the following:  41 

 42 
Reclaimed aggregate may be used if it complies with the Specifications for Portland 43 
cement concrete.  Reclaimed aggregate is aggregate that has been recovered from plastic 44 
concrete by washing away the cementitious materials.  45 
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 1 

9-03.1(2)  Fine Aggregate for Portland Cement Concrete 2 

This section is revised to read: 3 
 4 

Fine aggregate shall consist of natural sand or manufactured sand, or combinations 5 
thereof, accepted by the Engineer, having hard, strong, durable particles free from 6 
adherent coating. Fine aggregate shall be washed thoroughly to meet the specifications. 7 

 8 

9-03.1(2)A  Deleterious Substances 9 

This section is revised to read: 10 
 11 

The amount of deleterious substances in the washed aggregate shall be tested in 12 
accordance with AASHTO M 6 and not exceed the following values: 13 
 14 

Material finer than No. 200 Sieve 2.5 percent by weight 15 
Clay lumps and friable particles 3.0 percent by weight 16 
Coal and lignite 0.25 percent by weight 17 
Particles of specific gravity less than 2.00 1.0 percent by weight. 18 
 19 
Organic impurities shall be tested in accordance with AASHTO T 21 by the glass 20 
color standard procedure and results darker than organic plate no. 3 shall be 21 
rejected. A darker color results from AASHTO T 21 may be used provided that when 22 
tested for the effect of organic impurities on strength of mortar, the relative strength 23 
at 7 days, calculated in accordance with AASHTO T 71, is not less than 95 percent. 24 

 25 

9-03.1(4)  Coarse Aggregate for Portland Cement Concrete 26 

This section is revised to read: 27 
 28 

Coarse aggregate for concrete shall consist of gravel, crushed gravel, crushed stone, or 29 
combinations thereof having hard, strong, durable pieces free from adherent coatings. 30 
Coarse aggregate shall be washed to meet the specifications. 31 

 32 

9-03.1(4)A  Deleterious 33 

This section, including title, is revised to read: 34 
 35 

9-03.1(4)A  Deleterious Substances 36 

The amount of deleterious substances in the washed aggregate shall be tested in 37 
accordance with AASHTO M 80 and not exceed the following values: 38 
 39 

Material finer than No. 200 1.01  percent by weight 40 
Clay lumps and Friable Particles 2.0 percent by weight 41 
Shale 2.0 percent by weight 42 
Wood waste 0.05 percent by weight 43 
Coal and Lignite 0.5 percent by weight 44 
Sum of Clay Lumps, Friable Particles, and  45 
Chert (Less Than 2.40 specific gravity SSD) 3.0 percent by weight 46 
 47 
1If the material finer than the No. 200 sieve is free of clay and shale, this percentage 48 
may be increased to 1.5. 49 

 50 

9-03.1(4)C  Grading 51 

The following new sentence is inserted at the beginning of the last paragraph: 52 
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 1 
Where coarse aggregate size 467 is used, the aggregate may be furnished in at least 2 
two separate sizes. 3 

 4 

9-03.1(5) Combined Aggregate Gradation for Portland Cement Concrete 5 

This section is revised to read: 6 
 7 

As an alternative to using the fine aggregate sieve grading requirements in Section 9-8 
03.1(2)B, and coarse aggregate sieve grading requirements in Section 9-03.1(4)C, a 9 
combined aggregate gradation conforming to the requirements of Section 9-03.1(5)A may 10 
be used. 11 

 12 

9-03.1(5)A  Deleterious Substances 13 

This section is revised to read: 14 
 15 

The amount of deleterious substances in the washed aggregates 3∕8 inch or larger shall 16 
not exceed the values specified in Section 9-03.1(4)A and for aggregates smaller than 3∕8 17 
inch they shall not exceed the values specified in Section 9-03.1(2)A. 18 

 19 

9-03.1(5)B  Grading 20 

The first paragraph is deleted. 21 
 22 

9-03.8(2) HMA Test Requirements  23 

 24 

In the table in item number 3, the heading “Statistical and Nonstatistical” is revised to 25 

read “Statistical”. 26 

 27 

9-03.8(7) HMA Tolerances and Adjustments 28 

In the table in item number 1, the column titled “Nonstatistical Evaluation” is deleted.  29 
  30 
In the table in item 1, the last column titled “Commercial Evaluation” is revised to read “Visual 31 
Evaluation”.  32 

 33 

9-03.21(1)B  Concrete Rubble 34 

This section, including title, is revised to read: 35 
 36 

9-03.21(1)B  Recycled Concrete Aggregate 37 

Recycled concrete aggregates are coarse aggregates manufactured from hardened 38 
concrete mixtures. Recycled concrete aggregate may be used as coarse aggregate or 39 
blended with coarse aggregate for Commercial Concrete. Recycled concrete aggregate 40 
shall meet all of the requirements for coarse aggregate contained in Section 9-03.1(4) or 41 
9-03.1(5).  In addition to the requirements of Section 9-03.1(4) or 9-03.1(5), recycled 42 
concrete shall: 43 
 44 

1. Contain an aggregated weight of less than 1 percent of adherent fines, 45 
vegetable matter, plastics, plaster, paper, gypsum board, metals, fabrics, wood, 46 
tile, glass, asphalt (bituminous) materials, brick, porcelain or other deleterious 47 
substance(s) not otherwise noted; 48 

2. Be free of harmful components such as chlorides and reactive materials unless 49 
mitigation measures are taken to prevent recurrence in the new concrete; 50 
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3. Have an absorption of less than 10 percent when tested in accordance with 1 
AASHTO T 85. 2 

 3 
Recycled concrete aggregate shall be in a saturated condition prior to mixing. 4 
 5 
Recycled concrete aggregate shall not be placed below the ordinary high water mark of 6 
any water of the State. 7 

 8 

9-03.21(1)D  Recycled Steel Furnace Slag 9 

This section title is revised to read: 10 
 11 

Steel Furnace Slag 12 

 13 

9-03.21(1)E  Table on Maximum Allowable Percent (By Weight) of Recycled 14 

Material 15 

 16 
In the Hot Mix Asphalt column, each value of “20” is revised to read “25”.  17 
  18 
The last column heading “Steel Furnace Slag” is revised to read “Steel Slag”.  19 
  20 
The following new row is inserted after the second row: 21 
  22 

Coarse Aggregate for Commercial Concrete 9-03.1(4) 0 100 0 0 

 23 

Section 9-04, Joint and Crack Sealing Materials 24 

January 3, 2017 25 

9-04.2(1)  Hot Poured Joint Sealants 26 

This section’s content is deleted and replaced with the following new subsections: 27 
 28 

9-04.2(1)A  Hot Poured Sealant 29 

Hot poured sealant shall be sampled in accordance with ASTM D5167 and tested in  30 
accordance with ASTM D5329.  31 

 32 
9-04.2(1)A1  Hot Poured Sealant for Cement Concrete Pavement 33 
Hot poured sealant for cement concrete pavement shall meet the requirements of 34 
ASTM D6690 Type IV, except for the following: 35 
 36 

1. The Cone Penetration at 25°C shall be 130 maximum. 37 
 38 
2. The extension for the Bond, non-immersed, shall be 100 percent. 39 

 40 
9-04.2(1)A2  Hot Poured Sealant for Bituminous Pavement 41 
Hot poured sealant for bituminous pavement shall meet the requirements of ASTM 42 
D6690 Type II. 43 
 44 

9-04.2(1)B  Sand Slurry for Bituminous Pavement 45 

Sand slurry is mixture consisting of the following components measured by total weight: 46 
 47 

1. Twenty percent CSS-1 emulsified asphalt, 48 
 49 
2. Two percent Portland cement, and 50 
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 1 
3. Seventy-eight percent fine aggregate meeting the requirements of 9-03.1(2)B 2 

Class 2.  Fine aggregate may be damp (no free water). 3 
 4 

Section 9-07, Reinforcing Steel 5 

January 4, 2016 6 

9-07.1(1)A  Acceptance of Materials 7 

The first sentence of the first paragraph is revised to read: 8 
 9 

Reinforcing steel rebar manufacturers shall comply with the National Transportation 10 
Product Evaluation Program (NTPEP) Work Plan for Reinforcing Steel (rebar) 11 
Manufacturers. 12 

 13 
The first sentence of the second paragraph is revised to read: 14 
 15 

Steel reinforcing bar manufacturers use either English or a Metric size designation while 16 
stamping rebar.17 
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INTRODUCTION TO THE SPECIAL PROVISIONS 1 
 2 
  (August 14, 2013 APWA GSP) 3 
 4 
The work on this project shall be accomplished in accordance with the Standard 5 
Specifications for Road, Bridge and Municipal Construction, 2018 edition, as issued by the 6 
Washington State Department of Transportation (WSDOT) and the American Public 7 
Works Association (APWA), Washington State Chapter (hereafter  “Standard 8 
Specifications”).   The Standard Specifications, as modified or supplemented by the 9 
Amendments to the Standard Specifications and these Special Provisions, all of which are 10 
made a part of the Contract Documents, shall govern all of the Work.   11 
 12 
These Special Provisions are made up of both General Special Provisions (GSPs) from 13 
various sources, which may have project-specific fill-ins; and project-specific Special 14 
Provisions.  Each Provision either supplements, modifies, or replaces the comparable 15 
Standard Specification, or is a new Provision.  The deletion, amendment, alteration, or 16 
addition to any subsection or portion of the Standard Specifications is meant to pertain 17 
only to that particular portion of the section, and in no way should it be interpreted that the 18 
balance of the section does not apply. 19 
 20 
The project-specific Special Provisions are not labeled as such.  The GSPs are labeled 21 
under the headers of each GSP, with the effective date of the GSP and its source.  For 22 
example: 23 
 24 
 (March 8, 2013  APWA GSP) 25 
 (April 1, 2013  WSDOT GSP) 26 
 (May 1, 2013  CITY OF SAMMAMISH GSP) 27 
 28 
Also incorporated into the Contract Documents by reference are: 29 

 Manual on Uniform Traffic Control Devices for Streets and Highways, currently 30 
adopted edition, with Washington State modifications, if any 31 

 Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, 32 
current edition 33 

 KING COUNTY Department of Transportation Road Services Division 2007 34 
Design and Construction Standards 35 

 CITY OF SAMMAMISH Department of Public Works Standards 36 
 37 
Contractor shall obtain copies of these publications, at Contractor’s own expense. 38 

  39 
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DIVISION 1 1 

GENERAL REQUIREMENTS 2 
 3 

DESCRIPTION OF WORK 4 

 5 
This Contract provides for the improvement of *** East Lake Sammamish pkwy SE 6 
Crosswalk Project in the City of Sammamish, King County.  The project includes the 7 
construction of pedestrian crosswalk with median island, pedestrian refuge, and 8 
rectangular rapid flashing beacons, asphalt pavement widening, roadway excavation, 9 
drainage system with catch basins, modified cement concrete traffic curbs, permanent 10 
signing, channelization, and traffic control *** and other Work, all in accordance with the 11 
attached Contract Plans, Special Provisions, and Standard Specifications.  The work 12 
provides for construction of  13 
 14 
 15 

SECTION 1-01, DEFINITIONS AND TERMS 16 

 17 
1-01.3   Definitions  18 
(January 4, 2016  APWA GSP) 19 
 20 
Delete the heading Completion Dates and the three paragraphs that follow it, and 21 
replace them with the following: 22 

 23 
Dates  24 

Bid Opening Date 25 
The date on which the Contracting Agency publicly opens and reads the Bids. 26 

Award Date 27 
The date of the formal decision of the Contracting Agency to accept the lowest 28 
responsible and responsive Bidder for the Work. 29 

Contract Execution Date 30 
The date the Contracting Agency officially binds the Agency to the Contract. 31 

Notice to Proceed Date 32 
The date stated in the Notice to Proceed on which the Contract time begins. 33 

Substantial Completion Date 34 
The day the Engineer determines the Contracting Agency has full and 35 
unrestricted use and benefit of the facilities, both from the operational and safety 36 
standpoint, any remaining traffic disruptions will be rare and brief, and only minor 37 
incidental work, replacement of temporary substitute facilities, plant 38 
establishment periods, or correction or repair remains for the Physical 39 
Completion of the total Contract.   40 

Physical Completion Date 41 
The day all of the Work is physically completed on the project.  All documentation 42 
required by the Contract and required by law does not necessarily need to be 43 
furnished by the Contractor by this date. 44 

Completion Date 45 
The day all the Work specified in the Contract is completed and all the 46 
obligations of the Contractor under the contract are fulfilled by the Contractor.  All 47 
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documentation required by the Contract and required by law must be furnished 1 
by the Contractor before establishment of this date. 2 

Final Acceptance Date 3 
The date on which the Contracting Agency accepts the Work as complete. 4 

 5 
Supplement this Section with the following: 6 
 7 

All references in the Standard Specifications, Amendments, or WSDOT General 8 
Special Provisions, to the terms “Department of Transportation”, “Washington State 9 
Transportation Commission”, “Commission”, “Secretary of Transportation”, 10 
“Secretary”, “Headquarters”, and “State Treasurer” shall be revised to read 11 
“Contracting Agency”. 12 
 13 
All references to the terms “State” or “state” shall be revised to read “Contracting 14 
Agency” unless the reference is to an administrative agency of the State of 15 
Washington, a State statute or regulation, or the context reasonably indicates 16 
otherwise.  17 
 18 
All references to “State Materials Laboratory” shall be revised to read “Contracting 19 
Agency designated location”. 20 
 21 
All references to “final contract voucher certification” shall be interpreted to mean the 22 
Contracting Agency form(s) by which final payment is authorized, and final 23 
completion and acceptance granted. 24 
 25 
Additive  26 
A supplemental unit of work or group of bid items, identified separately in the Bid 27 
Proposal, which may, at the discretion of the Contracting Agency, be awarded in 28 
addition to the base bid. 29 
 30 
Alternate  31 
One of two or more units of work or groups of bid items, identified separately in the 32 
Bid Proposal, from which the Contracting Agency may make a choice between 33 
different methods or material of construction for performing the same work. 34 
 35 
Business Day  36 
A business day is any day from Monday through Friday except holidays as listed in 37 
Section 1-08.5. 38 
 39 
Contract Bond 40 
The definition in the Standard Specifications for “Contract Bond” applies to whatever 41 
bond form(s) are required by the Contract Documents, which may be a combination 42 
of a Payment Bond and a Performance Bond. 43 
 44 
Contract Documents 45 
See definition for “Contract”. 46 
 47 
Contract Time  48 
The period of time established by the terms and conditions of the Contract within 49 
which the Work must be physically completed. 50 
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 1 
Notice of Award  2 
The written notice from the Contracting Agency to the successful Bidder signifying 3 
the Contracting Agency’s acceptance of the Bid Proposal. 4 
 5 
Notice to Proceed  6 
The written notice from the Contracting Agency or Engineer to the Contractor 7 
authorizing and directing the Contractor to proceed with the Work and establishing 8 
the date on which the Contract time begins. 9 
 10 
Traffic  11 
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, 12 
and equestrian traffic. 13 

 14 

SECTION 1-02, BID PROCEDURES AND CONDITIONS 15 
 16 

1-02.1   Prequalification of Bidders 17 

Delete this Section and replace it with the following: 18 
 19 

1-02.1   Qualifications of Bidder 20 

(January 24, 2011 APWA GSP) 21 
 22 
Before award of a public works contract, a bidder must meet at least the minimum 23 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and 24 
qualified to be awarded a public works project. 25 

 26 

1-02.2 Plans and Specifications 27 

(May 2018 City of Sammamish) 28 
  29 
Delete this Section and replace it with the following: 30 
 31 

Information as to where Bid Documents can be obtained or reviewed will be found in 32 
the Call for Bids (Advertisement for Bids) for the Work. 33 
 34 
After award of the Contract, Plans and Specifications will be issued to the Contractor 35 
at no cost as detailed below: 36 

 37 

To Prime Contractor No. of Sets Basis of Distribution 

Reduced plans (11" x 17")  2 Furnished automatically 
upon award. 

Contract Provisions 

 

2 Furnished automatically 
upon award. 

Large plans (e.g., 22" x 34")  0 Furnished only upon 
request. 

 38 
Additional Plans and Contract Provisions may be purchased by the Contractor by 39 
payment of the cost stated in the Call for Bids. 40 
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 1 

1-02.4(1) General 2 

(June 2006 City of Sammamish) 3 
 4 
Section 1-02.4(1) General numbered paragraph 3 is replaced with the following: 5 

 6 

Has satisfied itself as to the character, quality, and quantity of surface and 7 
subsurface materials or obstacles to be encountered including existing utilities 8 
and utility relocation Work insofar as this information is reasonably ascertainable 9 
from an inspection of the Work site (including material sites) as well as from the 10 
Bid Documents and other information made a part of this Contract; and 11 

 12 
1-02.4(1) General 13 
(August 15, 2016 APWA GSP Option B) 14 
 15 
The first sentence of the last paragraph is revised to read: 16 
 17 

Any prospective Bidder desiring an explanation or interpretation of the Bid 18 
Documents, shall request the explanation or interpretation in writing by close of 19 
business 3 business days preceding the bid opening to allow a written reply to 20 
reach all prospective Bidders before the submission of their Bids. 21 

 22 

 23 

1-02.5 Proposal Forms 24 

(July 31, 2017  APWA GSP) 25 
 26 
Delete this section and replace it with the following: 27 
 28 

The Proposal Form will identify the project and its location and describe the work. It 29 
will also list estimated quantities, units of measurement, the items of work, and the 30 
materials to be furnished at the unit bid prices. The bidder shall complete spaces on 31 
the proposal form that call for, but are not limited to, unit prices; extensions; 32 
summations; the total bid amount; signatures; date; and, where applicable, retail 33 
sales taxes and acknowledgment of addenda; the bidder’s name, address, telephone 34 
number, and signature; the bidder’s UDBE/DBE/M/WBE commitment, if applicable; a 35 
State of Washington Contractor’s Registration Number; and a Business License 36 
Number, if applicable. Bids shall be completed by typing or shall be printed in ink by 37 
hand, preferably in black ink. The required certifications are included as part of the 38 
Proposal Form. 39 

 40 
The Contracting Agency reserves the right to arrange the proposal forms with 41 
alternates and additives, if such be to the advantage of the Contracting Agency. The 42 
bidder shall bid on all alternates and additives set forth in the Proposal Form unless 43 
otherwise specified. 44 
  45 

1-02.6 Preparation of Proposal 46 

(June 20, 2017   APWA GSP) 47 
 48 
Supplement the second paragraph with the following: 49 
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4. If a minimum bid amount has been established for any item, the unit or lump 1 
sum price must equal or exceed the minimum amount stated. 2 

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be 3 
initialed by the signer of the bid.  4 

 5 
Delete the fourth paragraph and replace it with the following: 6 
 7 

The Bidder shall submit with the Bid a completed Underutilized Disadvantaged 8 
Business Enterprise (UDBE) Utilization Certification, when required by the Special 9 
Provisions. For each and every UDBE firm listed on the Bidder’s completed 10 
Underutilized Disadvantaged Business Enterprise Utilization Certification, the Bidder 11 
shall submit written confirmation from that UDBE firm that the UDBE is in agreement 12 
with the UDBE participation commitment that the Bidder has made in the Bidder’s 13 
completed Underutilized Disadvantaged Business Enterprise Utilization Certification. 14 
WSDOT Form 422-031U (Underutilized Disadvantaged Business Enterprise Written 15 
Confirmation Document) is to be used for this purpose. Bidder must submit good 16 
faith effort documentation with the Underutilized Disadvantaged Business Enterprise 17 
Utilization Certification only in the event the bidder’s efforts to solicit sufficient UDBE 18 
participation have been unsuccessful. Directions for delivery of the Underutilized 19 
Disadvantaged Business Enterprise Written Confirmation Documents 20 
and Underutilized Disadvantaged Business Enterprise Good Faith Effort 21 
documentation are included in Sections 1-02.9 22 

 23 
Delete the last paragraph, and replace it with the following: 24 
 25 

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any 26 
manner. 27 
 28 
A bid by a corporation shall be executed in the corporate name, by the president or a 29 
vice president (or other corporate officer accompanied by evidence of authority to 30 
sign).   31 
 32 
A bid by a partnership shall be executed in the partnership name, and signed by a 33 
partner. A copy of the partnership agreement shall be submitted with the Bid Form if 34 
any UDBE requirements are to be satisfied through such an agreement. 35 
 36 
A bid by a joint venture shall be executed in the joint venture name and signed by a 37 
member of the joint venture. A copy of the joint venture agreement shall be 38 
submitted with the Bid Form if any UDBE requirements are to be satisfied through 39 
such an agreement. 40 

  41 

1-02.7  Bid Deposit 42 

(March 8, 2013 APWA GSP) 43 
 44 
Supplement this section with the following: 45 

 46 
Bid bonds shall contain the following: 47 

1. Contracting Agency-assigned number for the project; 48 

2. Name of the project; 49 

ftp://ftp.wsdot.wa.gov/dotshare/eforms/update/422_031.PDF
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3. The Contracting Agency named as obligee; 1 

4. The amount of the bid bond stated either as a dollar figure or as a percentage 2 
which represents five percent of the maximum bid amount that could be 3 
awarded; 4 

5. Signature of the bidder’s officer empowered to sign official statements. The 5 
signature of the person authorized to submit the bid should agree with the 6 
signature on the bond, and the title of the person must accompany the said 7 
signature; 8 

6. The signature of the surety’s officer empowered to sign the bond and the power 9 
of attorney. 10 

 11 
If so stated in the Contract Provisions, bidder must use the bond form included in the 12 
Contract Provisions. 13 
 14 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 15 

  16 

1-02.9 Delivery of Proposal  17 

(February 16, 2018  APWA GSP, Option A) 18 
 19 
Delete this section and replace it with the following: 20 

 21 
Each Proposal shall be submitted in a sealed envelope, with the Project Name and 22 
Project Number as stated in the Call for Bids clearly marked on the outside of the 23 
envelope, or as otherwise required in the Bid Documents, to ensure proper handling 24 
and delivery. 25 
 26 
The Bidder shall submit to the Contracting Agency a signed “Certification of 27 
Compliance with Wage Payment Statutes” document where the Bidder under penalty 28 
of perjury verifies that the Bidder is in compliance with responsible bidder criteria in 29 
RCW 39.04.350 subsection (1) (g), as required per Section 1-02.14.  The 30 
“Certification of Compliance with Wage Payment Statutes” document shall be 31 
received either with the Bid Proposal or as a Supplement to the Bid.  The document 32 
shall be received no later than 24 hours (not including Saturdays, Sundays and 33 
Holidays) after the time for delivery of the Bid Proposal.   34 
 35 
If submitted after the Bid Proposal is due, the document(s) must be submitted in a 36 
sealed envelope labeled the same as for the Proposal, with “Supplemental 37 
Information” added.  All other information required to be submitted with the Bid 38 
Proposal must be submitted with the Bid Proposal itself, at the time stated in the Call 39 
for Bids. 40 
 41 
The Contracting Agency will not open or consider any Bid Proposal that is received 42 
after the time specified in the Call for Bids for receipt of Bid Proposals, or received in 43 
a location other than that specified in the Call for Bids.  The Contracting Agency will 44 
not open or consider any “Supplemental Information” (Certification of Compliance 45 
with Wage Payment Statutes) that is received after the time specified above, or 46 
received in a location other than that specified in the Call for Bids. 47 

  48 
1-02.10  Withdrawing, Revising, or Supplementing Proposal 49 
(July 23, 2015  APWA GSP) 50 
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 1 
Delete this section, and replace it with the following: 2 

 3 

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may 4 
withdraw, revise, or supplement it if: 5 

 6 
1. The Bidder submits a written request signed by an authorized person and 7 

physically delivers it to the place designated for receipt of Bid Proposals, 8 
and 9 

2. The Contracting Agency receives the request before the time set for receipt 10 
of Bid Proposals, and  11 

3. The revised or supplemented Bid Proposal (if any) is received by the 12 
Contracting Agency before the time set for receipt of Bid Proposals. 13 

 14 
If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received 15 
before the time set for receipt of Bid Proposals, the Contracting Agency will return the 16 
unopened Proposal package to the Bidder.  The Bidder must then submit the revised 17 
or supplemented package in its entirety.  If the Bidder does not submit a revised or 18 
supplemented package, then its bid shall be considered withdrawn. 19 
 20 
Late revised or supplemented Bid Proposals or late withdrawal requests will be date 21 
recorded by the Contracting Agency and returned unopened.  Mailed, emailed, or 22 
faxed requests to withdraw, revise, or supplement a Bid Proposal are not acceptable. 23 

 24 

1-02.13 Irregular Proposals 25 

(June 20, 2017  APWA GSP) 26 
 27 
Delete this section and replace it with the following: 28 
 29 

1. A Proposal will be considered irregular and will be rejected if: 30 
a. The Bidder is not prequalified when so required;  31 
b. The authorized Proposal form furnished by the Contracting Agency is not 32 

used or is altered; 33 
c. The completed Proposal form contains any unauthorized additions, 34 

deletions, alternate Bids, or conditions; 35 
d. The Bidder adds provisions reserving the right to reject or accept the 36 

award, or enter into the Contract; 37 
e. A price per unit cannot be determined from the Bid Proposal;  38 
f. The Proposal form is not properly executed; 39 
g. The Bidder fails to submit or properly complete a Subcontractor list, if 40 

applicable, as required in Section 1-02.6; 41 
h. The Bidder fails to submit or properly complete an Underutilized 42 

Disadvantaged Business Enterprise Certification, if applicable, as 43 
required in Section 1-02.6;  44 

i. The Bidder fails to submit written confirmation from each UDBE firm listed 45 
on the Bidder’s completed UDBE Utilization Certification that they are in 46 
agreement with the bidder’s UDBE participation commitment, if 47 
applicable, as required in Section 1-02.6, or if the written confirmation that 48 
is submitted fails to meet the requirements of the Special Provisions; 49 
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j The Bidder fails to submit UDBE Good Faith Effort documentation, if 1 
applicable, as required in Section 1-02.6, or if the documentation that is 2 
submitted fails to demonstrate that a Good Faith Effort to meet the 3 
Condition of Award was made; 4 

k. The Bid Proposal does not constitute a definite and unqualified offer to 5 
meet the material terms of the Bid invitation; or 6 

l. More than one Proposal is submitted for the same project from a Bidder 7 
under the same or different names. 8 

 9 
2.  A Proposal may be considered irregular and may be rejected if: 10 

a. The Proposal does not include a unit price for every Bid item; 11 
b. Any of the unit prices are excessively unbalanced (either above or below 12 

the amount of a reasonable Bid) to the potential detriment of the 13 
Contracting Agency; 14 

c. Receipt of Addenda is not acknowledged; 15 
d. A member of a joint venture or partnership and the joint venture or 16 

partnership submit Proposals for the same project (in such an instance, 17 
both Bids may be rejected); or 18 

e. If Proposal form entries are not made in ink. 19 
  20 

1-02.14 Disqualification of Bidders 21 

(May 2018 City of Sammamish) 22 
  23 
Delete this section and replace it with the following: 24 
 25 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory 26 
bidder responsibility criteria in RCW 39.04.350(1), as amended; or does not meet 27 
Supplemental Criteria 1-7 listed in this Section. 28 
 29 
The Contracting Agency will verify that the Bidder meets the mandatory bidder 30 
responsibility criteria in RCW 39.04.350(1), and Supplemental Criteria 1-2.  31 
Evidence that the Bidder meets Supplemental Criteria 3-7 shall be provided by the 32 
Bidder as stated later in this Section.   33 
 34 
1. Delinquent State Taxes 35 
 36 

A Criterion: The Bidder shall not owe delinquent taxes to the Washington 37 
State Department of Revenue without a payment plan approved by the 38 
Department of Revenue.  39 
 40 

B. Documentation: The Bidder shall not be listed on the Washington State 41 
Department of Revenue’s “Delinquent Taxpayer List” website:  42 
http://dor.wa.gov/content/fileandpaytaxes/latefiling/dtlwest.aspx , or if they 43 
are so listed, they must submit a written payment plan approved by the 44 
Department of Revenue, to the Contracting Agency by the deadline listed 45 
below. 46 

 47 
2. Federal Debarment 48 
 49 

A Criterion: The Bidder shall not currently be debarred or suspended by the 50 
Federal government. 51 
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 1 
B. Documentation: The Bidder shall not be listed as having an “active 2 

exclusion” on the U.S. government’s “System for Award Management” 3 
database (www.sam.gov). 4 

 5 
3. Subcontractor Responsibility 6 
 7 

A Criterion: The Bidder’s standard subcontract form shall include the 8 
subcontractor responsibility language required by RCW 39.06.020, and 9 
the Bidder shall have an established procedure which it utilizes to validate 10 
the responsibility of each of its subcontractors.  The Bidder’s subcontract 11 
form shall also include a requirement that each of its subcontractors shall 12 
have and document a similar procedure to determine whether the sub-tier 13 
subcontractors with whom it contracts are also “responsible” 14 
subcontractors as defined by RCW 39.06.020. 15 

 16 
B. Documentation: The Bidder, if and when required as detailed below, shall 17 

submit a copy of its standard subcontract form for review by the 18 
Contracting Agency, and a written description of its procedure for 19 
validating the responsibility of subcontractors with which it contracts. 20 

 21 
4. Claims Against Retainage and Bonds 22 
 23 

A Criterion: The Bidder shall not have a record of excessive claims filed 24 
against the retainage or payment bonds for public works projects in the 25 
three years prior to the bid submittal date, that demonstrate a lack of 26 
effective management by the Bidder of making timely and appropriate 27 
payments to its subcontractors, suppliers, and workers, unless there are 28 
extenuating circumstances and such circumstances are deemed 29 
acceptable to the Contracting Agency. 30 

 31 
B. Documentation: The Bidder, if and when required as detailed below, shall 32 

submit a list of the public works projects completed in the three years 33 
prior to the bid submittal date that have had claims against retainage and 34 
bonds and include for each project the following information: 35 

 36 
• Name of project 37 
• The owner and contact information for the owner; 38 
• A list of claims filed against the retainage and/or payment bond for 39 

any of the projects listed; 40 
• A written explanation of the circumstances surrounding each claim 41 

and the ultimate resolution of the claim. 42 
 43 

5. Public Bidding Crime 44 
 45 

A Criterion: The Bidder and/or its owners shall not have been convicted of a 46 
crime involving bidding on a public works contract in the five years prior to 47 
the bid submittal date. 48 

 49 
B. Documentation: The Bidder, if and when required as detailed below, shall 50 

sign a statement (on a form to be provided by the Contracting Agency) 51 
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that the Bidder and/or its owners have not been convicted of a crime 1 
involving bidding on a public works contract. 2 

 3 
6. Termination for Cause / Termination for Default 4 
 5 

A Criterion: The Bidder shall not have had any public works contract 6 
terminated for cause or terminated for default by a government agency in 7 
the five years prior to the bid submittal date, unless there are extenuating 8 
circumstances and such circumstances are deemed acceptable to the 9 
Contracting Agency. 10 

 11 
B. Documentation: The Bidder, if and when required as detailed below, shall 12 

sign a statement (on a form to be provided by the Contracting Agency) 13 
that the Bidder has not had any public works contract terminated for 14 
cause or terminated for default by a government agency in the five years 15 
prior to the bid submittal date; or if Bidder was terminated, describe the 16 
circumstances. . 17 

 18 
7. Lawsuits 19 
 20 

A Criterion: The Bidder shall not have lawsuits with judgments entered 21 
against the Bidder in the five years prior to the bid submittal date that 22 
demonstrate a pattern of failing to meet the terms of contracts, unless 23 
there are extenuating circumstances and such circumstances are 24 
deemed acceptable to the Contracting Agency 25 

 26 
B. Documentation: The Bidder, if and when required as detailed below, shall 27 

sign a statement (on a form to be provided by the Contracting Agency) 28 
that the Bidder has not had any lawsuits with judgments entered against 29 
the Bidder in the five years prior to the bid submittal date that 30 
demonstrate a pattern of failing to meet the terms of contracts, or shall 31 
submit a list of all lawsuits with judgments entered against the Bidder in 32 
the five years prior to the bid submittal date, along with a written 33 
explanation of the circumstances surrounding each such lawsuit.  The 34 
Contracting Agency shall evaluate these explanations to determine 35 
whether the lawsuits demonstrate a pattern of failing to meet of terms of 36 
construction related contracts 37 

 38 
As evidence that the Bidder meets Supplemental Criteria 3-7 stated above, the 39 
apparent low Bidder must submit to the Contracting Agency by 12:00 P.M. (noon) 40 
of the second business day following the bid submittal deadline, a written 41 
statement verifying that the Bidder meets supplemental criteria 3-7 together with 42 
supporting documentation (sufficient in the sole judgment of the Contracting 43 
Agency) demonstrating compliance with Supplemental Criteria 3-7.  The 44 
Contracting Agency reserves the right to request further documentation as needed 45 
from the low Bidder and documentation from other Bidders as well to assess 46 
Bidder responsibility and compliance with all bidder responsibility criteria.  The 47 
Contracting Agency also reserves the right to obtain information from third-parties 48 
and independent sources of information concerning a Bidder’s compliance with the 49 
mandatory and supplemental criteria, and to use that information in their 50 
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evaluation.  The Contracting Agency may consider mitigating factors in determining 1 
whether the Bidder complies with the requirements of the supplemental criteria. 2 
 3 
The basis for evaluation of Bidder compliance with these mandatory and 4 
supplemental criteria shall include any documents or facts obtained by Contracting 5 
Agency (whether from the Bidder or third parties) including but not limited to:  (i) 6 
financial, historical, or operational data from the Bidder; (ii) information obtained 7 
directly by the Contracting Agency from others for whom the Bidder has worked, or 8 
other public agencies or private enterprises; and (iii) any additional information 9 
obtained by the Contracting Agency which is believed to be relevant to the matter. 10 
 11 
If the Contracting Agency determines the Bidder does not meet the bidder 12 
responsibility criteria above and is therefore not a responsible Bidder, the 13 
Contracting Agency shall notify the Bidder in writing, with the reasons for its 14 
determination.  If the Bidder disagrees with this determination, it may appeal the 15 
determination within two (2) business days of the Contracting Agency’s 16 
determination by presenting its appeal and any additional information to the 17 
Contracting Agency.  The Contracting Agency will consider the appeal and any 18 
additional information before issuing its final determination.  If the final 19 
determination affirms that the Bidder is not responsible, the Contracting Agency will 20 
not execute a contract with any other Bidder until at least two business days after 21 
the Bidder determined to be not responsible has received the Contracting Agency’s  22 
final determination. 23 
 24 
Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: 25 
Bidders with concerns about the relevancy or restrictiveness of the Supplemental 26 
Bidder Responsibility Criteria may make or submit requests to the Contracting 27 
Agency to modify the criteria.  Such requests shall be in writing, describe the 28 
nature of the concerns, and propose specific modifications to the criteria.  Bidders 29 
shall submit such requests to the Contracting Agency no later than five (5) 30 
business days prior to the bid submittal deadline and address the request to the 31 
Project Engineer or such other person designated by the Contracting Agency in the 32 
Bid Documents. 33 

 34 

1-02.15 Pre-Award Information 35 

(August 14, 2013 APWA GSP) 36 
 37 
Revise this section to read: 38 

 39 
Before awarding any contract, the Contracting Agency may require one or more of 40 
these items or actions of the apparent lowest responsible bidder: 41 

1. A complete statement of the origin, composition, and manufacture of any or all 42 
materials to be used, 43 

2. Samples of these materials for quality and fitness tests, 44 

3. A progress schedule (in a form the Contracting Agency requires) showing the 45 
order of and time required for the various phases of the work,  46 

4. A breakdown of costs assigned to any bid item,  47 

5. Attendance at a conference with the Engineer or representatives of the Engineer,  48 

6. Obtain, and furnish a copy of, a business license to do business in the city or 49 
county where the work is located. 50 
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7. Any other information or action taken that is deemed necessary to ensure that 1 
the bidder is the lowest responsible bidder. 2 

 3 

 SECTION 1-03, AWARD AND EXECUTION OF CONTRACT 4 

 5 

1-03.1 Consideration of Bids 6 

(January 23, 2006  APWA GSP) 7 
 8 
Revise the first paragraph to read: 9 

 10 
After opening and reading Proposals, the Contracting Agency will check them for 11 
correctness of extensions of the prices per unit and the total price.  If a discrepancy 12 
exists between the price per unit and the extended amount of any Bid item, the price 13 
per unit will control.  The total of extensions, corrected where necessary, including 14 
sales taxes where applicable and such additives and/or alternates as selected by the 15 
Contracting Agency, will be used by the Contracting Agency for award purposes and 16 
to fix the Awarded Contract Price amount and the amount of the Contract bond. 17 

 18 

1-03.3 Execution of Contract 19 
(October 1, 2005 APWA GSP) 20 
 21 
Revise this Section to read: 22 
 23 

Copies of the Contract Provisions, including the unsigned Form of Contract, will be 24 
available for signature by the successful Bidder on the first business day following 25 
award. The number of copies to be executed by the Contractor will be determined by 26 
the Contracting Agency. 27 
 28 
Within 10 calendar days after the award date, the successful Bidder shall return the 29 
signed Contracting Agency-prepared Contract, an insurance certification as required 30 
by Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. 31 
Before execution of the Contract by the Contracting Agency, the successful Bidder 32 
shall provide any pre-award information the Contracting Agency may require under 33 
Section 1-02.15. 34 
 35 
Until the Contracting Agency executes a Contract, no Proposal shall bind the 36 
Contracting Agency nor shall any Work begin within the project limits or within 37 
Contracting Agency-furnished sites. The Contractor shall bear all risks for any Work 38 
begun outside such areas and for any materials ordered before the Contract is 39 
executed by the Contracting Agency. 40 
 41 
If the Bidder experiences circumstances beyond their control that prevents return of 42 
the Contract documents within the calendar days after the award date stated above, 43 
the Contracting Agency may grant up to a maximum of 10 additional calendar days 44 
for return of the documents, provided the Contracting Agency deems the 45 
circumstances warrant it. 46 

 47 
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1-03.4 Contract Bond 1 

(July 23, 2015  APWA GSP) 2 
 3 
Delete the first paragraph and replace it with the following: 4 
 5 

The successful bidder shall provide executed payment and performance bond(s) for 6 
the full contract amount.  The bond may be a combined payment and performance 7 
bond; or be separate payment and performance bonds.  In the case of separate 8 
payment and performance bonds, each shall be for the full contract amount.  The 9 
bond(s) shall: 10 

1. Be on Contracting Agency-furnished form(s); 11 

2. Be signed by an approved surety (or sureties) that: 12 

a. Is registered with the Washington State Insurance Commissioner, and 13 

b. Appears on the current Authorized Insurance List in the State of Washington 14 
published by the Office of the Insurance Commissioner, 15 

3. Guarantee that the Contractor will perform and comply with all obligations, duties, 16 
and conditions under the Contract, including but not limited to the duty and 17 
obligation to indemnify, defend, and protect the Contracting Agency against all 18 
losses and claims related directly or indirectly from any failure: 19 

a. Of the Contractor (or any of the employees, subcontractors, or lower tier 20 
subcontractors of the Contractor) to faithfully perform and comply with all 21 
contract obligations, conditions, and duties, or 22 

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the 23 
Contractor) to pay all laborers, mechanics, subcontractors, lower tier 24 
subcontractors, material person, or any other person who provides supplies 25 
or provisions for carrying out the work; 26 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on 27 
the project under titles 50, 51, and 82 RCW; and 28 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to 29 
sign the bond; and 30 

6. Be signed by an officer of the Contractor empowered to sign official statements 31 
(sole proprietor or partner). If the Contractor is a corporation, the bond(s) must be 32 
signed by the president or vice president, unless accompanied by written proof of 33 
the authority of the individual signing the bond(s) to bind the corporation (i.e., 34 
corporate resolution, power of attorney, or a letter to such effect signed by the 35 
president or vice president). 36 

 37 
(June 2006 City of Sammamish) 38 
Section 1-03.4 is supplemented with the following: 39 
 40 

The Contractor shall furnish both a Performance Bond and a Labor and Material 41 
Payment Bond, each in the full amount of the Contract price which shall guarantee 42 
the faithful performance of the Contract and the payment for all taxes, labor, material, 43 
Subcontractors and material suppliers.  The Labor and Material Payment Bond shall 44 
be in force until completion of the project and acceptance by the Contracting Agency, 45 
and also for such period thereafter during which the law allows claims to be filed and 46 
sued upon.  All Bonds required hereunder shall be issued by a corporate surety 47 
company authorized to do business in the state in which the Work is located, and 48 
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which is also a company acceptable to the Contracting Agency, and on the form 1 
attached hereto. 2 
 3 

 4 

SECTION 1-04, SCOPE OF THE WORK 5 

 6 

1-04.2  Coordination of Contract Documents, Plans, Special Provisions, 7 

Specifications, and Addenda 8 

March 13, 2012  APWA GSP) 9 
 10 
Revise the second paragraph to read: 11 

 12 
Any inconsistency in the parts of the contract shall be resolved by following this order 13 
of precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 14 

1. Addenda, 15 

2. Proposal Form, 16 

3. Special Provisions, 17 

4. Contract Plans, 18 

5. Amendments to the Standard Specifications, 19 

6. Standard Specifications, 20 

7. Contracting Agency’s Standard Plans or Details (if any), and 21 

8. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 22 

  23 

1-04.6 Variation in Estimated Quantities 24 

(July 23, 2015  APWA GSP, Option A; may not be used on FHWA-funded projects) 25 
 26 
Revise the first paragraph to read: 27 
 28 

Payment to the Contractor will be made only for the actual quantities of Work 29 
performed and accepted in conformance with the Contract.  When the accepted 30 
quantity of Work performed under a unit item varies from the original Proposal quantity, 31 
payment will be at the unit Contract price for all Work unless the total accepted quantity 32 
of any Contract item, adjusted to exclude added or deleted amounts included in 33 
change orders accepted by both parties, increases or decreases by more than 25 34 
percent from the original Proposal quantity, and if the total extended bid price for that 35 
item at time of award is equal to or greater than $200,000. In that case, payment for 36 
contract work may be adjusted as described herein. 37 

  38 

SECTION 1-05, CONTROL OF WORK 39 

 40 

1-05.7 Removal of Defective and Unauthorized Work  41 

(October 1, 2005 APWA GSP) 42 
 43 
Supplement this Section with the following: 44 
 45 

If the Contractor fails to remedy defective or unauthorized Work within the time 46 
specified in a written notice from the Engineer, or fails to perform any part of the Work 47 
required by the Contract Documents, the Engineer may correct and remedy such 48 
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Work as may be identified in the written notice, with Contracting Agency forces or by 1 
such other means as the Contracting Agency may deem necessary. 2 
 3 
If the Contractor fails to comply with a written order to remedy what the Engineer 4 
determines to be an emergency situation, the Engineer may have the defective and 5 
unauthorized Work corrected immediately, have the rejected Work removed and 6 
replaced, or have Work the Contractor refuses to perform completed by using 7 
Contracting Agency or other forces. An emergency situation is any situation when, in 8 
the opinion of the Engineer, a delay in its remedy could be potentially unsafe, or might 9 
cause serious risk of loss or damage to the public. 10 
 11 
Direct or indirect costs incurred by the Contracting Agency attributable to correcting 12 
and remedying defective or unauthorized Work, or Work the Contractor failed or 13 
refused to perform, shall be paid by the Contractor. Payment will be deducted by the 14 
Engineer from monies due, or to become due, the Contractor. Such direct and indirect 15 
costs shall include in particular, but without limitation, compensation for additional 16 
professional services required, and costs for repair and replacement of Work of others 17 
destroyed or damaged by correction, removal, or replacement of the Contractor’s 18 
unauthorized Work. 19 
 20 
No adjustment in Contract time or compensation will be allowed because of the delay 21 
in the performance of the Work attributable to the exercise of the Contracting 22 
Agency’s rights provided by this Section. 23 
 24 
The rights exercised under the provisions of this Section shall not diminish the 25 
Contracting Agency’s right to pursue any other avenue for additional remedy or 26 
damages with respect to the Contractor’s failure to perform the Work as required. 27 

 28 

1-05.11 Final Inspection  29 

Delete this Section and replace it with the following: 30 
 31 

1-05.11 Final Inspections and Operational Testing  32 

(October 1, 2005 APWA GSP) 33 

 34 

1-05.11(1) Substantial Completion Date 35 

 36 
When the Contractor considers the Work to be substantially complete, the Contractor 37 
shall so notify the Engineer and request the Engineer establish the Substantial 38 
Completion Date. The Contractor’s request shall list the specific items of Work that 39 
remain to be completed in order to reach physical completion. The Engineer will 40 
schedule an inspection of the Work with the Contractor to determine the status of 41 
completion. The Engineer may also establish the Substantial Completion Date 42 
unilaterally. 43 
 44 
If, after this inspection, the Engineer concurs with the Contractor that the Work is 45 
substantially complete and ready for its intended use, the Engineer, by written notice 46 
to the Contractor, will set the Substantial Completion Date. If, after this inspection the 47 
Engineer does not consider the Work substantially complete and ready for its 48 
intended use, the Engineer will, by written notice, so notify the Contractor giving the 49 
reasons therefore. 50 



 

EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT PART 5 
CITY OF SAMMAMISH  SPECIAL PROVISIONS 
 5-17 

 1 
Upon receipt of written notice concurring in or denying substantial completion, 2 
whichever is applicable, the Contractor shall pursue vigorously, diligently and without 3 
unauthorized interruption, the Work necessary to reach Substantial and Physical 4 
Completion. The Contractor shall provide the Engineer with a revised schedule 5 
indicating when the Contractor expects to reach substantial and physical completion 6 
of the Work. 7 
 8 
The above process shall be repeated until the Engineer establishes the Substantial 9 
Completion Date and the Contractor considers the Work physically complete and 10 
ready for final inspection. 11 
 12 

1-05.11(2) Final Inspection and Physical Completion Date  13 

 14 
When the Contractor considers the Work physically complete and ready for final 15 
inspection, the Contractor by written notice, shall request the Engineer to schedule a 16 
final inspection. The Engineer will set a date for final inspection. The Engineer and 17 
the Contractor will then make a final inspection and the Engineer will notify the 18 
Contractor in writing of all particulars in which the final inspection reveals the Work 19 
incomplete or unacceptable. The Contractor shall immediately take such corrective 20 
measures as are necessary to remedy the listed deficiencies. Corrective Work shall 21 
be pursued vigorously, diligently, and without interruption until physical completion of 22 
the listed deficiencies. This process will continue until the Engineer is satisfied the 23 
listed deficiencies have been corrected. 24 
 25 
If action to correct the listed deficiencies is not initiated within 7 days after receipt of 26 
the written notice listing the deficiencies, the Engineer may, upon written notice to the 27 
Contractor, take whatever steps are necessary to correct those deficiencies pursuant 28 
to Section 1-05.7. 29 
 30 
The Contractor will not be allowed an extension of Contract time because of a delay 31 
in the performance of the Work attributable to the exercise of the Engineer’s right 32 
hereunder. 33 
 34 
Upon correction of all deficiencies, the Engineer will notify the Contractor and the 35 
Contracting Agency, in writing, of the date upon which the Work was considered 36 
physically complete. That date shall constitute the Physical Completion Date of the 37 
Contract, but shall not imply acceptance of the Work or that all the obligations of the 38 
Contractor under the Contract have been fulfilled. 39 
 40 

1-05.11(3) Operational Testing 41 

 42 
It is the intent of the Contracting Agency to have at the Physical Completion Date a 43 
complete and operable system. Therefore when the Work involves the installation of 44 
machinery or other mechanical equipment; street lighting, electrical distribution or 45 
signal systems; irrigation systems; buildings; or other similar Work it may be desirable 46 
for the Engineer to have the Contractor operate and test the Work for a period of time 47 
after final inspection but prior to the physical completion date. Whenever items of 48 
Work are listed in the Contract Provisions for operational testing they shall be fully 49 
tested under operating conditions for the time period specified to ensure their 50 
acceptability prior to the Physical Completion Date. During and following the test 51 
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period, the Contractor shall correct any items of Workmanship, materials, or 1 
equipment which prove faulty, or that are not in first class operating condition. 2 
Equipment, electrical controls, meters, or other devices and equipment to be tested 3 
during this period shall be tested under the observation of the Engineer, so that the 4 
Engineer may determine their suitability for the purpose for which they were installed. 5 
The Physical Completion Date cannot be established until testing and corrections 6 
have been completed to the satisfaction of the Engineer. 7 
 8 
The costs for power, gas, labor, material, supplies, and everything else needed to 9 
successfully complete operational testing, shall be included in the unit Contract prices 10 
related to the system being tested, unless specifically set forth otherwise in the 11 
proposal. 12 
 13 
Operational and test periods, when required by the Engineer, shall not affect a 14 
manufacturer’s guaranties or warranties furnished under the terms of the Contract. 15 
 16 

1-05.13 Superintendents, Labor and Equipment of Contractor 17 

(August 14, 2013 APWA GSP) 18 
 19 

Delete the sixth and seventh paragraphs of this section. 20 
  21 

1-05.13(1)  Emergency Contact List 22 

(June 2006 City of Sammamish) 23 
 24 
Section 1-05.13(1) shall be supplemented with the following: 25 

 26 
The Contractor shall designate and shall provide the Contracting Agency and the 27 
Engineer with names and telephone numbers of those persons who will be 28 
available at all times in case of emergency.  The Contractor will be charged for 29 
such expenses as may be incurred by the Contracting Agency to provide such 30 
service, if said emergency is not immediately rectified. 31 

 32 

1-05.15  Method of Serving Notice  33 

(March 25, 2009  APWA GSP) 34 

Revise the second paragraph to read: 35 
 36 
All correspondence from the Contractor shall be directed to the Project Engineer.  All 37 
correspondence from the Contractor constituting any notification, notice of protest, 38 
notice of dispute, or other correspondence constituting notification required to be 39 
furnished under the Contract, must be in paper format, hand delivered or sent via 40 
mail delivery service to the Project Engineer's office.  Electronic copies such as e-41 
mails or electronically delivered copies of correspondence will not constitute such 42 
notice and will not comply with the requirements of the Contract. 43 

  44 

1-05.16 Water and Power 45 

(October 1, 2005 APWA GSP) 46 
 47 
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The Contractor shall make necessary arrangements, and shall bear the costs for 1 
power and water necessary for the performance of the Work, unless the Contract 2 
includes power and water as a pay item. 3 

 4 
Add the following new Section: 5 
 6 

1-05.17 Oral Agreements  7 

(October 1, 2005 AWPA GSP) 8 
 9 
No oral agreement or conversation with any officer, agent, or employee of the 10 
Contracting Agency, either before or after execution of the Contract, shall affect or 11 
modify any of the terms or obligations contained in any of the documents comprising 12 
the Contract.  Such oral agreement or conversation shall be considered as unofficial 13 
information and in no way binding upon the Contracting Agency, unless subsequently 14 
put in writing and signed by the Contracting Agency. 15 

 16 

SECTION 1-06, CONTROL OF MATERIAL 17 
 18 

1-06.1 Approval of Materials Prior to Use 19 
(June 2006 City of Sammamish) 20 
 21 
Section 1-06.1 is supplemented with the following: 22 
 23 

1. Within these Contract Documents, certain items are specified by brand, style, 24 
trade name, or manufacturer in order to set forth a standard of quality, and/or 25 
preference by the Contracting Agency.  It is not the intent of these 26 
Specifications to exclude other processes or materials of a type and quality 27 
equal to those designated. 28 

 29 
2. Whenever a manufacturer’s name, brand, or item designation is given, it shall 30 

be understood that the words “or equal” follow such name or designation 31 
whether in fact they do so or not. 32 

 33 
3. The phrase “or equal” is not to be construed to mean that material or 34 

equipment will be necessarily approved as equal by the Engineer; any such 35 
approval shall only be effective when the item has been specifically approved 36 
in advance and in writing by the Engineer. 37 

 38 
4. No additional compensation or extension of time will be allowed the Contractor 39 

for any changes required to adopt substituted materials or equipment. 40 
 41 

 42 

1-06.1(4) Submittals (New Section) 43 

(June 2006 City of Sammamish) 44 
 45 
Section 1-06.1(4) is added as follows: 46 
 47 
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1-06.1(4)1.0 General 1 

 2 
The Contractor shall be responsible for the accuracy and completeness of the 3 
information contained in each submittal and shall assure that the material, 4 
equipment or method of Work shall be as described in the submittal. The 5 
Contractor shall verify that all features of all products conform to the requirements 6 
of the Specifications and drawings. Submittal documents shall be clearly edited to 7 
indicate only those items, models, or series of materials or equipment, which are 8 
being submitted for review. All extraneous materials shall be crossed out or 9 
otherwise obliterated. The Contractor shall ensure that there is no conflict with 10 
other submittals and specifically notify the Contracting Agency in each case where 11 
his/her submittal may affect the Work of another Contractor or the Contracting 12 
Agency. The Contractor shall ensure coordination of submittals among the related 13 
crafts and sub-Contractors. If the Contractor proposes to provide material, 14 
equipment, or method of Work, which deviates from the project Specifications, the 15 
Contractor shall indicate so under "deviations" on the transmittal form 16 
accompanying the submittal copies. 17 
 18 

1-06.1(4)1.1 Work Included 19 

 20 
Submittals required for this Work shall include any or all of the following as required 21 
by the particular Specification section and the submittal schedule: 22 
 23 

a. Manufacturer's Literature 24 
b. Shop Drawings 25 
c. Material Samples 26 
d. Test Report 27 

 28 

1-06.1(4)1.2 Submittal Information 29 

 30 
Shop, catalog, and other appropriate drawings shall be submitted to the Engineer 31 
for review prior to fabrication or ordering of all equipment or materials specified. 32 
The number of copies of submittal information to be submitted shall be as indicated 33 
in the following parts of this Section.  34 
 35 
All submittal information shall be sent to the Contracting Agency or the Agency's 36 
designated representative through the general Contractor. 37 
 38 

1-06.1(4)2.0 Product Submittals 39 

 40 

1-06.1(4)2.1 General 41 

 42 
Each submittal shall be accompanied by a letter of transmittal showing the date of 43 
transmittal, Specification section or drawing number to which the submittal 44 
pertains, and a brief description of the material submitted. 45 
 46 
When the Contract documents require a submittal, the Contractor shall submit the 47 
specified information as follows: 48 
 49 
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1. One (1) reproducible original and one (1) scanned copy sent via 1 
email. 2 

2. The original will be retained for Contracting Agency and Engineer 3 
records. One (1) scanned copy will be returned to the Contractor 4 
with the approval action noted. 5 

 6 

1-06.1(4)2.2 Manufacturer's Literature 7 

 8 
Where the contents of submitted literature includes data is not pertinent to the 9 
submittal, the portion(s) of the contents being submitted for the Engineer's review 10 
shall be clearly indicated. 11 
 12 

1-06.1(4)2.3 Shop Drawings 13 

 14 
Shop Drawings shall be submitted in the form of blue-line or black-line prints of 15 
each sheet. Blueprint submittals will not be acceptable. 16 
 17 
All Shop Drawings shall be accurately drawn to a scale sufficiently large enough 18 
to show pertinent features and method of connection or joining. On all Shop 19 
Drawings, figure dimensions shall be used as opposed to scaled dimensions. 20 
 21 
Shop Drawings shall bear the Contractor's certification that it has reviewed, 22 
checked, and approved the Shop Drawings. 23 
 24 

1-06.1(4)2.4 Material Samples 25 

 26 
All material samples shall be of the exact article proposed to be furnished and shall 27 
be submitted in the quantity required to be returned to the Contractor, plus one 28 
additional sample to be retained by the Engineer. 29 
 30 

1-06.1(4)2.5 Test Reports 31 

 32 
A minimum of four (4) copies of test reports shall be submitted to the Contracting 33 
Agency and/or its designated representative. 34 
 35 

1-06.1(4)2.6 Resubmittals 36 

 37 
When material is resubmitted for any reason, it shall be resubmitted under a new 38 
letter of transmittal and referenced to the previous submittal. 39 
 40 

1-06.1(4)2.7 Timing of Product Submittals 41 

 42 

1-06.1(4)2.7.1 General 43 

 44 
1. All submittals shall be made far enough in advance of installation 45 

to provide all required time for reviews and securing of necessary 46 
approvals. 47 

2. In scheduling, the Contractor shall allow at least twenty (20) 48 
calendar days for the Engineer's review following its receipt of the 49 
submittal. 50 
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3. A minimum of six (6) copies are required for submittal (Shop 1 
Drawings, manufacturer's literature, etc.) four (4) copies will be 2 
retained by the Engineer. The remaining copies will be returned to 3 
the Contractor. 4 

 5 

1-06.1(4)2.7.2 Delays 6 

 7 
Cost of delays occasioned by tardiness of submittals on the part of the Contractor 8 
will not be borne by the Contracting Agency, or the Engineer. 9 
 10 

1-06.1(4)2.8 Substitutions 11 

 12 

1-06.1(4)2.8.1 General 13 

 14 
1. Wherever possible throughout the Specifications, the minimum 15 

acceptable quality of workmanship and materials has been defined 16 
either by manufacturer's name and catalog number, by reference to 17 
recognized industry standards, or by performance requirements. 18 

2. To ensure that the specified products are furnished and installed in 19 
accordance with the design intent, procedures have been 20 
established for advance submittal of design data and for review and 21 
approval or rejection by the Engineer. 22 

 23 

1-06.1(4)2.8.2 Engineer's Review Required 24 

 25 
1. Comply with the requirements of the Standard Specifications 26 

unless modified herein. 27 
2. The Engineer will consider proposals for substitutions of materials, 28 

equipment, and methods only when such proposals are 29 
accompanied by full and complete technical data and all other 30 
information required by the Engineer to evaluate the proposals. 31 

3. Do not substitute materials, equipment, or methods unless such 32 
substitution has been specifically approved for this Work by the 33 
Engineer. 34 

4. If the Contractor desires to furnish items of minor equipment by 35 
manufacturers other than those specified, he shall secure the 36 
approval of the Engineer prior to placing a purchase order. 37 

5. Where the phrase "or equal" occurs in the Contract Documents, do 38 
not assume that material, equipment, or methods will be approved 39 
as equal by the Engineer unless the item has been specifically 40 
approved in writing for this Work by the Engineer. 41 

 42 

1-06.1(4)2.8.3 Availability of Specified Items 43 

 44 
1. Verify prior to Bidding that all specified items will be available in time 45 

for installation during orderly and timely progress of the Work. 46 
2. In the event the specified item or items will not be available, notify 47 

the Engineer prior to receipt of Bids. 48 
3. Costs of delays because of non-availability of specified items, when 49 

such delays could have been avoided by the Contractor, shall not 50 
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be borne by the Contracting Agency. Under such conditions, the 1 
Contractor is subject to liquidated damages should Contract time 2 
expire. 3 

 4 

1-06.1(4)3.0 Payment 5 

 6 
No separate payment will be made for submittals or equipment manuals, or the 7 
corresponding services, and operations required by the Contractor to complete the 8 
furnishing of equipment information in accordance with these Specifications. All 9 
costs shall be considered as incidental to the Work. 10 

 11 

1-06.4 Handling and Storing Materials 12 

 13 

1-06.4(1) On-Site Storage (New Section) 14 

(June 2006 City of Sammamish) 15 
 16 
Section 1-06.4(1) is added as follows: 17 

 18 
The Contractor shall store all equipment and materials in a safe and suitable place 19 
in accordance with the Manufacturer’s recommendations.  Materials shall be 20 
covered or wrapped to protect them from moisture, dust and deterioration as 21 
required.  All on-site storage areas shall be approved in advance by the Engineer. 22 
 23 

1-06.4(2) Off-Site Storage (New Section) 24 

(June 2006 City of Sammamish) 25 
 26 
Section 1-06.4(2) is added as follows: 27 

 28 
The Contractor may be required to provide off-site storage of equipment and 29 
materials to enable construction to occur at the construction site.  The Contractor 30 
has full responsibility to secure all off-site storage areas, if needed, and shall 31 
include the costs for providing such storage areas in the Contract Bid Proposal 32 
for the individual equipment and material items requiring offsite storage.  All off-33 
site storage areas shall be fenced, secure and have access restricted or withheld 34 
from the General Public. 35 

 36 

 37 

SECTION 1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE 38 

PUBLIC 39 
 40 

1-07.1 Laws to be Observed 41 

(October 1, 2005 APWA GSP) 42 

 43 
Supplement this Section with the following: 44 

 45 
In cases of conflict between different safety regulations, the more stringent regulation 46 
shall apply. 47 
 48 
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The Washington State Department of Labor and Industries shall be the sole and 1 
paramount administrative agency responsible for the administration of the provisions 2 
of the Washington Industrial Safety and Health Act of 1973 (WISHA). 3 
 4 
The Contractor shall maintain at the project site office, or other well known place at 5 
the project site, all articles necessary for providing first aid to the injured.  The 6 
Contractor shall establish, publish, and make known to all employees, procedures for 7 
ensuring immediate removal to a hospital, or doctor’s care, persons, including 8 
employees, who may have been injured on the project site.  Employees should not 9 
be permitted to Work on the project site before the Contractor has established and 10 
made known procedures for removal of injured persons to a hospital or a doctor’s 11 
care. 12 
 13 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy 14 
of the Contractor’s plant, appliances, and methods, and for any damage or injury 15 
resulting from their failure, or improper maintenance, use, or operation.  The 16 
Contractor shall be solely and completely responsible for the conditions of the project 17 
site, including safety for all persons and property in the performance of the Work.  18 
This requirement shall apply continuously, and not be limited to normal working hours.  19 
The required or implied duty of the Engineer to conduct construction review of the 20 
Contractor’s performance does not, and shall not, be intended to include review and 21 
adequacy of the Contractor’s safety measures in, on, or near the project site. 22 
 23 

1-07.2 State Taxes 24 

Delete this Section, including its sub-sections, in its entirety and replace it with the 25 
following: 26 
 27 

1-07.2 State Sales Tax 28 

(June 27, 2011 APWA GSP) 29 
 30 
The Washington State Department of Revenue has issued special rules on the State 31 
sales tax.  Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The 32 
Contractor should contact the Washington State Department of Revenue for answers 33 
to questions in this area.  The Contracting Agency will not adjust its payment if the 34 
Contractor bases a bid on a misunderstood tax liability. 35 
 36 
The Contractor shall include all Contractor-paid taxes in the unit bid prices or other 37 
contract amounts.  In some cases, however, state retail sales tax will not be included.  38 
Section 1-07.2(2) describes this exception. 39 
 40 
The Contracting Agency will pay the retained percentage (or release the Contract 41 
Bond if a FHWA-funded Project) only if the Contractor has obtained from the 42 
Washington State Department of Revenue a certificate showing that all contract-43 
related taxes have been paid (RCW 60.28.051).  The Contracting Agency may deduct 44 
from its payments to the Contractor any amount the Contractor may owe the 45 
Washington State Department of Revenue, whether the amount owed relates to this 46 
contract or not.  Any amount so deducted will be paid into the proper State fund. 47 
 48 
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1-07.2(1)  State Sales Tax — Rule 171 1 
 2 
WAC 458-20-171, and its related rules, apply to building, repairing, or improving 3 
streets, roads, etc., which are owned by a municipal corporation, or political 4 
subdivision of the state, or by the United States, and which are used primarily for foot 5 
or vehicular traffic.  This includes storm or combined sewer systems within and 6 
included as a part of the street or road drainage system and power lines when such 7 
are part of the roadway lighting system.  For work performed in such cases, the 8 
Contractor shall include Washington State Retail Sales Taxes in the various unit bid 9 
item prices, or other contract amounts, including those that the Contractor pays on the 10 
purchase of the materials, equipment, or supplies used or consumed in doing the work. 11 
 12 

1-07.2(2)  State Sales Tax — Rule 170  13 
 14 
WAC 458-20-170, and its related rules, apply to the constructing and repairing of new 15 
or existing buildings, or other structures, upon real property.  This includes, but is not 16 
limited to, the construction of streets, roads, highways, etc., owned by the state of 17 
Washington; water mains and their appurtenances; sanitary sewers and sewage 18 
disposal systems unless such sewers and disposal systems are within, and a part of, 19 
a street or road drainage system; telephone, telegraph, electrical power distribution 20 
lines, or other conduits or lines in or above streets or roads, unless such power lines 21 
become a part of a street or road lighting system; and installing or attaching of any 22 
article of tangible personal property in or to real property, whether or not such personal 23 
property becomes a part of the realty by virtue of installation. 24 
 25 
For work performed in such cases, the Contractor shall collect from the Contracting 26 
Agency, retail sales tax on the full contract price.  The Contracting Agency will 27 
automatically add this sales tax to each payment to the Contractor.  For this reason, 28 
the Contractor shall not include the retail sales tax in the unit bid item prices, or in any 29 
other contract amount subject to Rule 170, with the following exception. 30 
 31 
Exception: The Contracting Agency will not add in sales tax for a payment the 32 
Contractor or a subcontractor makes on the purchase or rental of tools, machinery, 33 
equipment, or consumable supplies not integrated into the project.  Such sales taxes 34 
shall be included in the unit bid item prices or in any other contract amount. 35 
 36 

1-07.2(3)  Services 37 
 38 
The Contractor shall not collect retail sales tax from the Contracting Agency on any 39 
contract wholly for professional or other services (as defined in Washington State 40 
Department of Revenue Rules 138 and 244). 41 

 42 

1-07.5 Environmental Regulations 43 

 44 

1-07.5(1) General 45 

(June 2006 City of Sammamish) 46 

 47 

Supplement this Section with the following: 48 
 49 
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The Contractor’s attention is directed to Section 1-07.5 in its entirety, in addition 1 
to the following.  The Contractor shall provide for the flow of all watercourses, 2 
including streams, ditches, drains, and sewers intercepted during the progress of 3 
the Work and shall completely restore the same in as good condition as found or 4 
shall make such final provisions for restoration as the Contracting Agency may 5 
require.  The Contractor shall not obstruct the flow of water but shall use all proper 6 
measures to provide for the free passage of surface water. 7 
 8 
The Contractor shall make provisions to take care of all surplus water, mud, silt, 9 
slickings, or other runoff pumped from excavations or resulting from sluicing or 10 
other operations and shall be responsible for any damage of whatever nature 11 
resulting from failure to provide for the adequate control of runoff. 12 
 13 
No direct payment shall be allowed for the above Work.  Payment for the cost 14 
thereof shall be included in the prices Bid for the various items which comprise 15 
the Contract Work. 16 

 17 

1-07.7 Load Limits 18 

Section 1-07.7 is supplemented with the following: 19 
 20 

(March 13, 1995) 21 
If the sources of materials provided by the Contractor necessitates hauling over roads 22 
other than State Highways, the Contractor shall, at the Contractor's expense, make 23 
all arrangements for the use of the haul routes. 24 

 25 

1-07.9(5)  Required Documents 26 

(January 24, 2011 APWA GSP) 27 

 28 
Supplement this section with the following: 29 
 30 
The Contractor or subcontractor directly contracting for “Off-Site, Prefabricated, Non-31 
Standard, Project Specific Items” as defined below shall identify and report information 32 
required on the addendum to the “Affidavit of Wages Paid” form filed with the 33 
Department of Labor and Industries [form F700-164-000].  The Contractor shall 34 
include language in its subcontracts requiring subcontractors and lower-tier 35 
subcontractors to comply with the reporting requirements for “Off-Site, Prefabricated, 36 
Non-Standard, Project Specific Item” on the Affidavit of Wages Paid form addendum.   37 
 38 
The reporting requirement for Items shall apply for all public works contracts estimated 39 
to cost over $1 million entered into by the Contracting Agency and Contractor between 40 
September 1, 2010 through December 31, 2013.   41 
 42 
"Off-site, prefabricated, nonstandard, project specific items" means products or items 43 
that are: 44 

1. Made primarily of architectural or structural precast concrete, fabricated steel, 45 
pipe and pipe systems, or sheet metal and sheet metal duct work; and 46 

2. Produced specifically for this Project and not considered to be regularly 47 
available shelf items; and 48 

3. Produced or manufactured by labor expended to assemble or modify standard 49 
items; and 50 
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4. Produced at an off-site location outside the State of Washington. 1 

 2 
The Contractor or subcontractor shall comply with the reporting requirements and 3 
instructions on the Affidavit of Wages Paid form, and shall report the following 4 
information  on the Affidavit of Wages Paid form submitted to the Department of Labor 5 
and Industries in order to comply with the reporting requirements for use of “Off-Site, 6 
Prefabricated, Non-Standard, Project Specific” items: 7 

1. The estimated cost of the project; 8 

2. The name of the Contracting Agency and the project title; 9 

3. The contract value of the off-site, prefabricated, nonstandard, project specific 10 
items produced outside of Washington State, including labor and materials; 11 
and 12 

4. The name, address, and federal employer identification number of the 13 
contractor that produced the off-site, prefabricated, nonstandard, project 14 
specific items. 15 

 16 
The Contracting Agency may direct the Contractor, at no additional cost to the 17 
Contracting Agency, to remove and substitute any subcontractor(s) found to 18 
be out of compliance with the “Off-Site Prefabricated Non-Standard Project 19 
Specific Items” reporting requirements more than one time as determined by 20 
the Department of Labor and Industries. 21 

 22 

1-07.16 Protection and Restoration of Property 23 

 24 

1-07.16(1) Private/Public Property 25 

(June 2006 City of Sammamish) 26 
 27 
Section 1-07.16(1) shall be supplemented with the following: 28 

 29 
Only equipment with rubber tires or smooth tracks will be allowed on the finished 30 
roads or road surfaces which are not to be reconstructed as a part of this project. 31 
Tracks with cleats or other devices which damage the road surfacing will not be 32 
allowed. All outriggers shall be equipped with street pads. 33 
 34 
Along the street to be improved, there are privately owned improvements on the 35 
properties abutting the right-of-way. Even though all reasonable precaution is to 36 
be taken by the Contractor, these improvements may in some instances be 37 
damaged. In the event such occurs, and claims for damages are filed by the 38 
individuals, the Contracting Agency will request that the Contractor give evidence 39 
that he has requested his insurance company to make personal contact with the 40 
claimant. Any settlement for insurance claims shall be strictly an act restricted to 41 
the claimant, the Contractor and his insurance company. 42 
 43 
Any additional costs due to delays or restrictions due to the construction within 44 
the Right-of-Way and furnishing access to adjacent property owners shall be 45 
considered incidental to the project, and shall also be merged in the respective 46 
unit and lump sum prices Bid. 47 

 48 
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1-07.16(3) Fences, Mailboxes, Incidentals 1 

Section 1-07.16(3) is supplemented with the following: 2 
 3 

The Contractor shall coordinate construction activities with the affected local 4 
branch of the United States Post Office, including relocation of mailboxes.  Contact 5 
information is as follows: 6 

 7 
Jake Hunter, Custodian/Maintenance 8 

   Issaquah United States Postal Service  9 
400 NW Gilman Blvd 10 
Issaquah, WA 98027  11 
(206) 890-5989  12 
Jacob.M.Hunter@usps.gov 13 

 14 

1-07.17 Utilities and Similar Facilities 15 

 16 

Utilities and Similar Facilities 17 

Section 1-07.17 is supplemented with the following: 18 
 19 

Locations and dimensions shown in the Plans for existing facilities are in accordance 20 
with available information obtained without uncovering, measuring, or other 21 
verification. 22 
 23 
Public and private utilities, or their Contractors, will furnish all Work necessary to 24 
adjust, relocate, replace, or construct their facilities unless otherwise provided for in 25 
the Plans or these Special Provisions.  Such adjustment, relocation, replacement, or 26 
construction will be done during the prosecution of the Work for this project.   27 
 28 
The Contractor shall attend a mandatory utility preconstruction meeting with the 29 
Engineer, all affected subcontractors, and all utility owners and their Contractors prior 30 
to beginning onsite Work. 31 
 32 
The following addresses and telephone numbers of utility companies or their 33 
Contractors that will be adjusting, relocating, replacing or constructing utilities within 34 
the project limits are supplied for the Contractor's use: 35 

 36 
Puget Sound Energy (Gas & Electric) 37 
P.O. BOX 90868 38 
Bellevue, WA  98009-0868 39 
Attn: Andy Swayne 40 
425-462-3727 41 

 42 
Frontier Communications (Telecommunications) 43 
Thomas Dacy 44 
1800 41st Street 45 
M/C: WA0104OS 46 
Everett, WA  98201 47 
425-263-4019 48 

 49 
Comcast (Telecommunications) 50 
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Jill Look  1 
1525 75th Street SW #200 2 
Everett, WA  98203 3 
425-263-5353 4 
 5 
Sammamish Plateau Water and Sewer 6 
Jim Konigsfeld 7 
1510 228th Avenue SE 8 
Sammamish, WA  98074 9 
425-392-4931 10 
 11 
Northeast Sammamish Water and Sewer District 12 
Art Primeau 13 
3500 Sahalee Way NE 14 
Sammamish, WA  98074 15 
425-868-1144 16 

 17 
Century Link (Telecommunications) 18 
Peter Stockton 19 
1200 12th Avenue NE 20 
Issaquah, WA  98027 21 
206-345-3963 22 
 23 

The Contractor shall give forty-eight (48) hours-notice to all utility 24 
companies/agencies involved where work is to take place and in all other respects 25 
comply with the provisions of Chapter 19.122 RCW.  Notice shall include, but not be 26 
limited to, the utility companies/agencies serving the area. 27 

 28 
Locate Existing Utilities 29 
A reasonable attempt has been made to locate existing utilities; however, the exact 30 
location and/or depth is unknown in most instances.  It is the responsibility of the 31 
Contractor to locate the existing utilities and their respective depths. 32 
 33 

1-07.17(3) Utility Service (New Section) 34 

(June 2006 City of Sammamish) 35 
 36 
Section 1-07.17(3) is added as follows: 37 
 38 

The Contractor shall maintain the operational service of all existing utilities, to 39 
include water, storm, power, telephone, cable TV, sanitary, and gas except where 40 
this Contract requires specifically for its temporary interruption. Where services are 41 
to be temporarily interrupted, affected parties shall be notified in writing at least 48 42 
hours and not more than 72 hours in advance of the time and period of shut-down. 43 
Language, format, etc. of written notices shall be reviewed and approved by the 44 
Contracting Agency prior to distribution by the Contractor. The Contractor shall 45 
make every effort to keep scheduled shut downs to periods of anticipated minimum 46 
usage and for the least period of time.  47 
 48 
No utility service shall be shut down or "out of service" for more than four (4) hours 49 
per day.  50 
 51 
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Should a non-scheduled shutdown of any utility be required for a period in excess 1 
of four hours, the Contractor shall take necessary measures to provide temporary 2 
service. The method of all temporary utility services shall first be approved by the 3 
Contracting Agency. 4 
 5 

1-07.18 Public Liability and Property Damage Insurance 6 

 7 
Delete this section in its entirety, and replace it with the following: 8 
 9 

1-07.18  Insurance  10 

(January 4, 2016 APWA GSP) 11 
 12 

1-07.18(1)  General Requirements 13 

A. The Contractor shall procure and maintain the insurance described in all subsections 14 
of section 1-07.18 of these Special Provisions, from insurers with a current A. M. 15 
Best rating of not less than A-: VII and licensed to do business in the State of 16 
Washington.  The Contracting Agency reserves the right to approve or reject the 17 
insurance provided, based on the insurer’s financial condition. 18 

 19 
B. The Contractor shall keep this insurance in force without interruption from the 20 

commencement of the Contractor’s Work through the term of the Contract and for 21 
thirty (30) days after the Physical Completion date, unless otherwise indicated below.   22 

 23 
C. If any insurance policy is written on a claims made form, its retroactive date, and that 24 

of all subsequent renewals, shall be no later than the effective date of this 25 
Contract.  The policy shall state that coverage is claims made, and state the 26 
retroactive date.  Claims-made form coverage shall be maintained by the Contractor 27 
for a minimum of 36 months following the Completion Date or earlier termination of 28 
this Contract, and the Contractor shall annually provide the Contracting Agency with 29 
proof of renewal.  If renewal of the claims made form of coverage becomes 30 
unavailable, or economically prohibitive, the Contractor shall purchase an extended 31 
reporting period (“tail”) or execute another form of guarantee acceptable to the 32 
Contracting Agency to assure financial responsibility for liability for services 33 
performed. 34 

 35 

D. The Contractor’s Automobile Liability, Commercial General Liability and Excess 36 

or Umbrella Liability insurance policies shall be primary and non-contributory 37 

insurance as respects the Contracting Agency’s insurance, self-insurance, or 38 

self-insured pool coverage. Any insurance, self-insurance, or self-insured pool 39 

coverage maintained by the Contracting Agency shall be excess of the 40 

Contractor’s insurance and shall not contribute with it.   41 

 42 
E. The Contractor shall provide the Contracting Agency and all additional insureds with 43 

written notice of any policy cancellation, within two business days of their receipt of 44 
such notice. 45 

 46 
F. The Contractor shall not begin work under the Contract until the required insurance 47 

has been obtained and approved by the Contracting Agency 48 
 49 
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G. Failure on the part of the Contractor to maintain the insurance as required shall 1 
constitute a material breach of contract, upon which the Contracting Agency may, 2 
after giving five business days’ notice to the Contractor to correct the breach, 3 
immediately terminate the Contract or, at its discretion, procure or renew such 4 
insurance and pay any and all premiums in connection therewith, with any sums so 5 
expended to be repaid to the Contracting Agency on demand, or at the sole 6 
discretion of the Contracting Agency, offset against funds due the Contractor from 7 
the Contracting Agency. 8 

 9 
H. All costs for insurance shall be incidental to and included in the unit or lump sum 10 

prices of the Contract and no additional payment will be made. 11 
 12 

1-07.18(2)  Additional Insured  13 

All insurance policies, with the exception of Workers Compensation, and of Professional 14 
Liability and Builder’s Risk (if required by this Contract) shall name the following listed 15 
entities as additional insured(s) using the forms or endorsements required herein: 16 

 the Contracting Agency and its officers, elected officials, employees, agents, and 17 
volunteers  18 

The above-listed entities shall be additional insured(s) for the full available limits of 19 
liability maintained by the Contractor, irrespective of whether such limits maintained by 20 
the Contractor are greater than those required by this Contract, and irrespective of 21 
whether the Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) 22 
describes limits lower than those maintained by the Contractor.   23 
 24 
For Commercial General Liability insurance coverage, the required additional insured 25 
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing 26 
operations and CG 20 37 10 01 for completed operations. 27 
 28 

1-07.18(3)  Subcontractors  29 

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage 30 
that complies with all applicable requirements of the Contractor-provided insurance as set 31 
forth herein, except the Contractor shall have sole responsibility for determining the limits 32 
of coverage required to be obtained by Subcontractors.   33 
 34 
The Contractor shall ensure that all Subcontractors of every tier add all entities listed in 35 
1-07.18(2) as additional insureds, and provide proof of such on the policies as required 36 
by that section as detailed in 1-07.18(2)  using an endorsement as least as broad as ISO 37 
CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.  38 
 39 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 40 
Agency evidence of insurance and copies of the additional insured endorsements of 41 
each Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.  42 
 43 

1-07.18(4)  Verification of Coverage 44 

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and 45 
endorsements for each policy of insurance meeting the requirements set forth herein 46 
when the Contractor delivers the signed Contract for the work.  Failure of Contracting 47 
Agency to demand such verification of coverage with these insurance requirements or 48 
failure of Contracting Agency to identify a deficiency from the insurance documentation 49 
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provided shall not be construed as a waiver of Contractor’s obligation to maintain such 1 
insurance.  2 
 3 
Verification of coverage shall include: 4 

1. An ACORD certificate or a form determined by the Contracting Agency to be 5 
equivalent. 6 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 7 
1-07.18(2) as additional insured(s), showing the policy number.  The Contractor may 8 
submit a copy of any blanket additional insured clause from its policies instead of a 9 
separate endorsement.   10 

3. Any other amendatory endorsements to show the coverage required herein. 11 

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy 12 
these requirements – actual endorsements must be submitted. 13 

 14 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 15 
Agency a full and certified copy of the insurance policy(s).  If Builders Risk insurance is 16 
required on this Project, a full and certified copy of that policy is required when the 17 
Contractor delivers the signed Contract for the work. 18 
 19 

1-07.18(5)  Coverages and Limits  20 

The insurance shall provide the minimum coverages and limits set forth below.  21 
Contractor’s maintenance of insurance, its scope of coverage, and limits as required 22 
herein shall not be construed to limit the liability of the Contractor to the coverage 23 
provided by such insurance, or otherwise limit the Contracting Agency’s recourse to any 24 
remedy available at law or in equity. 25 
 26 
All deductibles and self-insured retentions must be disclosed and are subject to approval 27 
by the Contracting Agency.  The cost of any claim payments falling within the deductible 28 
or self-insured retention shall be the responsibility of the Contractor.  In the event an 29 
additional insured incurs a liability subject to any policy’s deductibles or self-insured 30 
retention, said deductibles or self-insured retention shall be the responsibility of the 31 
Contractor. 32 
 33 

1-07.18(5)A  Commercial General Liability 34 

Commercial General Liability insurance shall be written on coverage forms at least as 35 
broad as ISO occurrence form CG 00 01, including but not limited to liability arising from 36 
premises, operations, stop gap liability, independent contractors, products-completed 37 
operations, personal and advertising injury, and liability assumed under an insured 38 
contract.  There shall be no exclusion for liability arising from explosion, collapse or 39 
underground property damage. 40 
 41 
The Commercial General Liability insurance shall be endorsed to provide a per project 42 
general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  43 
 44 
Contractor shall maintain Commercial General Liability Insurance arising out of the 45 
Contractor’s completed operations for at least three years following Substantial 46 
Completion of the Work. 47 
 48 
Such policy must provide the following minimum limits: 49 



 

EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT PART 5 
CITY OF SAMMAMISH  SPECIAL PROVISIONS 
 5-33 

$1,000,000 Each Occurrence 1 

$2,000,000  General Aggregate  2 

$2,000,000 Products & Completed Operations Aggregate 3 

$1,000,000 Personal & Advertising Injury each offence 4 

$1,000,000 Stop Gap / Employers’ Liability each accident 5 
 6 

1-07.18(5)B  Automobile Liability 7 

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall 8 
be written on a coverage form at least as broad as ISO form CA 00 01.  If the work 9 
involves the transport of pollutants, the automobile liability policy shall include MCS 90 10 
and CA 99 48 endorsements. 11 
 12 
Such policy must provide the following minimum limit: 13 

$1,000,000  Combined single limit each accident 14 
 15 

1-07.18(5)C  Workers’ Compensation 16 

The Contractor shall comply with Workers’ Compensation coverage as required by the 17 
Industrial Insurance laws of the State of Washington. 18 
 19 

1-07.23 Public Convenience and Safety  20 
 21 

1-07.23(1) Construction Under Traffic 22 

Section 1-07.23(1) is supplemented with the following: 23 
 24 

(June 2006 City of Sammamish) 25 
The Contractor shall be responsible for proper notification to and coordination 26 
with all school districts, police and fire departments, U.S. mail, and all other 27 
persons or agencies which provide public service types of business (refuse, etc.) 28 
which will be affected by this project, and written notification shall be given at 29 
least one (1) week in advance of construction. It shall be the Contractor's 30 
responsibility to keep the school district and fire departments and others fully 31 
advised of his construction progress, any required detours, and also the time of 32 
completion of the project. 33 
 34 
(January 2, 2012) 35 
Work Zone Clear Zone 36 
The Work Zone Clear Zone (WZCZ) applies during working and nonworking 37 
hours. The WZCZ applies only to temporary roadside objects introduced by 38 
the Contractor’s operations and does not apply to preexisting conditions or 39 
permanent Work. Those work operations that are actively in progress shall 40 
be in accordance with adopted and approved Traffic Control Plans, and 41 
other contract requirements. 42 
 43 
During nonworking hours equipment or materials shall not be within the 44 
WZCZ unless they are protected by permanent guardrail or temporary 45 
concrete barrier. The use of temporary concrete barrier shall be permitted 46 
only if the Engineer approves the installation and location. 47 
 48 
During actual hours of work, unless protected as described above, only 49 
materials absolutely necessary to construction shall be within the WZCZ and 50 



 

EAST LAKE SAMMAMISH PKWY SE CROSSWALK PROJECT PART 5 
CITY OF SAMMAMISH  SPECIAL PROVISIONS 
 5-34 

only construction vehicles absolutely necessary to construction shall be 1 
allowed within the WZCZ or allowed to stop or park on the shoulder of the 2 
roadway. 3 
 4 
The Contractor's nonessential vehicles and employees private vehicles shall 5 
not be permitted to park within the WZCZ at any time unless protected as 6 
described above. 7 
 8 
Deviation from the above requirements shall not occur unless the Contractor 9 
has requested the deviation in writing and the Engineer has provided written 10 
approval. 11 
 12 
Minimum WZCZ distances are measured from the edge of traveled way and 13 
will be determined as follows: 14 
 15 

Regulatory Posted 
Speed 

Distance From 
Traveled Way 

(Feet) 

35 mph or less 10 * 

40 mph 15 

45 to 55 mph 20 

60 mph or greater 30 

* or 2-feet beyond the outside edge of sidewalk 16 
 17 
Minimum Work Zone Clear Zone Distance 18 

 19 
(August 7, 2006) 20 
Lane closures are subject to the following restrictions: 21 
 22 

Single lane closures will be allowed between the following hours: 23 
 24 

9:30 AM to 3:30 PM Monday through Friday 25 
9:00 AM to 6:00 PM Saturdays  26 
 27 

Vehicles in queues shall not be stopped for more than 10 minutes during 28 
single lane closures.  During the operation of one-way traffic control, 29 
Flaggers shall work to minimize the time that vehicles are waiting in queues. 30 

 31 
If the Engineer determines the permitted closure hours adversely affect traffic, 32 
the Engineer may adjust the hours accordingly.  The Engineer will notify the 33 
Contractor in writing of any change in the closure hours. 34 
 35 
No lane closures will be allowed on a holiday or holiday weekend, or after 12:00 36 
PM (noon) on a day prior to a holiday or holiday weekend. Holidays that occur 37 
on Friday, Saturday, Sunday or Monday are considered a holiday weekend. 38 
 39 
(NWR February 14, 2005) 40 
Signs and Traffic Control Devices 41 
All signs and traffic control devices for the permitted closures shall only be 42 
installed during the specified hours. Construction signs, if placed earlier than the 43 
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specified hours of closure, shall be turned or covered so as not to be visible to 1 
motorists. 2 

 3 

1-07.24 Rights of Way 4 

(July 23, 2015   APWA GSP) 5 
 6 
Delete this section and replace it with the following: 7 
 8 

Street Right of Way lines, limits of easements, and limits of construction permits are 9 
indicated in the Plans.  The Contractor’s construction activities shall be confined 10 
within these limits, unless arrangements for use of private property are made. 11 
 12 
Generally, the Contracting Agency will have obtained, prior to bid opening, all rights 13 
of way and easements, both permanent and temporary, necessary for carrying out 14 
the work.  Exceptions to this are noted in the Bid Documents or will be brought to the 15 
Contractor’s attention by a duly issued Addendum. 16 
 17 
Whenever any of the work is accomplished on or through property other than public 18 
Right of Way, the Contractor shall meet and fulfill all covenants and stipulations of 19 
any easement agreement obtained by the Contracting Agency from the owner of the 20 
private property.  Copies of the easement agreements may be included in the 21 
Contract Provisions or made available to the Contractor as soon as practical after 22 
they have been obtained by the Engineer. 23 
 24 
Whenever easements or rights of entry have not been acquired prior to advertising, 25 
these areas are so noted in the Plans.  The Contractor shall not proceed with any 26 
portion of the work in areas where right of way, easements or rights of entry have not 27 
been acquired until the Engineer certifies to the Contractor that the right of way or 28 
easement is available or that the right of entry has been received.  If the Contractor 29 
is delayed due to acts of omission on the part of the Contracting Agency in obtaining 30 
easements, rights of entry or right of way, the Contractor will be entitled to an 31 
extension of time.  The Contractor agrees that such delay shall not be a breach of 32 
contract. 33 
 34 
Each property owner shall be given 48 hours notice prior to entry by the Contractor.  35 
This includes entry onto easements and private property where private 36 
improvements must be adjusted. 37 
 38 
The Contractor shall be responsible for providing, without expense or liability to the 39 
Contracting Agency, any additional land and access thereto that the Contractor may 40 
desire for temporary construction facilities, storage of materials, or other Contractor 41 
needs.  However, before using any private property, whether adjoining the work or 42 
not, the Contractor shall file with the Engineer a written permission of the private 43 
property owner, and, upon vacating the premises, a written release from the property 44 
owner of each property disturbed or otherwise interfered with by reasons of 45 
construction pursued under this contract.  The statement shall be signed by the 46 
private property owner, or proper authority acting for the owner of the private 47 
property affected, stating that permission has been granted to use the property and 48 
all necessary permits have been obtained or, in the case of a release, that the 49 
restoration of the property has been satisfactorily accomplished.  The statement shall 50 
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include the parcel number, address, and date of signature.  Written releases must be 1 
filed with the Engineer before the Completion Date will be established. 2 

  3 

SECTION 1-08, PROSECUTION AND PROGRESS 4 

 5 
Add the following new Section:  6 
 7 

1-08.0 Preliminary Matters 8 

(May 25, 2006 APWA GSP) 9 
 10 
Add the following new Section: 11 

 12 

1-08.0(1) Preconstruction Conference 13 

(October 10, 2008 APWA GSP) 14 
 15 
Prior to the Contractor beginning the Work, a preconstruction conference will be held 16 
between the Contractor, the Engineer and such other interested parties as may be 17 
invited.  The purpose of the preconstruction conference will be: 18 
 19 

1. To review the initial progress schedule; 20 

2. To establish a working understanding among the various parties associated or 21 
affected by the Work; 22 

3. To establish and review procedures for progress payment, notifications, 23 
approvals, submittals, etc.; 24 

4. To establish normal working hours for the Work; 25 

5. To review safety standards and traffic control; and 26 

6. To discuss such other related items as may be pertinent to the Work. 27 

 28 
The Contractor shall prepare and submit at the preconstruction conference the 29 
following: 30 
 31 

1. A breakdown of all lump sum items; 32 

2. A preliminary schedule of working drawing submittals; and 33 

3. A list of material sources for approval if applicable. 34 
 35 
Add the following new Section:  36 

 37 

1-08.0(2)  Hours of Work 38 

(December 8, 2014 APWA GSP) 39 
 40 
Except in the case of emergency or unless otherwise approved by the Engineer, the 41 
normal working hours for the Contract shall be any consecutive 8-hour period 42 
between 7:00 a.m. and 6:00 p.m. Monday through Friday, exclusive of a lunch break. 43 
If the Contractor desires different than the normal working hours stated above, the 44 
request must be submitted in writing prior to the preconstruction conference, subject 45 
to the provisions below.  The working hours for the Contract shall be established at 46 
or prior to the preconstruction conference.   47 
 48 
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All working hours and days are also subject to local permit and ordinance conditions 1 
(such as noise ordinances). 2 
 3 
If the Contractor wishes to deviate from the established working hours, the 4 
Contractor shall submit a written request to the Engineer for consideration.  This 5 
request shall state what hours are being requested, and why.  Requests shall be 6 
submitted for review no later than noon on the working day prior to the day(s) the 7 
Contractor is requesting to change the hours. 8 
 9 
If the Contracting Agency approves such a deviation, such approval may be subject 10 
to certain other conditions, which will be detailed in writing.  For example:  11 

1. On non-Federal aid projects, requiring the Contractor to reimburse the 12 
Contracting Agency for the costs in excess of straight-time costs for 13 
Contracting Agency representatives who worked during such times.  (The 14 
Engineer may require designated representatives to be present during the 15 
work.  Representatives who may be deemed necessary by the Engineer 16 
include, but are not limited to: survey crews; personnel from the Contracting 17 
Agency’s material testing lab; inspectors; and other Contracting Agency 18 
employees or third party consultants when, in the opinion of the Engineer, 19 
such work necessitates their presence.) 20 

2. Considering the work performed on Saturdays, Sundays, and holidays as 21 
working days with regard to the contract time.  22 

3. Considering multiple work shifts as multiple working days with respect to 23 
contract time even though the multiple shifts occur in a single 24-hour period. 24 

4. If a 4-10 work schedule is requested and approved the non working day for 25 
the week will be charged as a working day. 26 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be 27 
met and recorded properly on certified payroll 28 
   29 

1-08.1 Subcontracting 30 

(February 16, 2018  APWA GSP) 31 
 32 

The eighth and ninth paragraphs are revised to read: 33 
 34 
On all projects, the Contractor shall certify to the actual amount received from 35 
the Contracting Agency and amounts paid to all firms that were used as 36 
Subcontractors, lower tier subcontractors, manufacturers, regular dealers, or 37 
service providers on the Contract. This includes all Disadvantaged, Minority, 38 
Small, Veteran or Women’s Business Enterprise firms. This Certification shall 39 
be submitted to the Engineer on a monthly basis each month between 40 
Execution of the Contract and Physical Completion of the Contract using the 41 
application available at: https://wsdot.diversitycompliance.com. A monthly 42 
report shall be submitted for every month between Execution of the Contract 43 
and Physical Completion regardless of whether payments were made or work 44 
occurred. 45 
 46 
The Contractor shall comply with the requirements of RCW 39.04.250, 47 
39.76.011, 39.76.020, and 39.76.040, in particular regarding prompt payment 48 
to Subcontractors. Whenever the Contractor withholds payment to a 49 
Subcontractor for any reason including disputed amounts, the Contractor 50 
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shall provide notice within 10 calendar days to the Subcontractor with a copy 1 
to the Contracting Agency identifying the reason for the withholding and a 2 
clear description of what the Subcontractor must do to have the withholding 3 
released. Retainage withheld by the Contractor prior to completion of the 4 
Subcontractors work is exempt from reporting as a payment withheld and is 5 
not included in the withheld amount. The Contracting Agency’s copy of the 6 
notice to Subcontractor for deferred payments shall be submitted to the 7 
Engineer concurrently with notification to the Subcontractor. 8 

  9 
 10 
 11 
Add the following new section:  12 
 13 

1-08.0(3)  Reimbursement for Overtime Work of Contracting Agency 14 

Employees 15 

(May 25, 2006 APWA GSP; may not be used on FHWA-funded projects) 16 
 17 

Where the Contractor elects to work on a Saturday, Sunday, or holiday, or longer than 18 
an 8-hour work shift on a regular working day, as defined in the Standard 19 
Specifications, such work shall be considered as overtime work.  On all such overtime 20 
work an inspector will be present, and a survey crew may be required at the discretion 21 
of the Engineer.  In such case, the Contracting Agency may deduct from amounts due 22 
or to become due to the Contractor for the costs in excess of the straight-time costs 23 
for employees of the Contracting Agency required to work overtime hours. 24 

 25 
The Contractor by these specifications does hereby authorize the Engineer to deduct 26 
such costs from the amount due or to become due to the Contractor. 27 

 28 

1-08.3(2)A Type A Progress Schedule 29 

(March 13, 2012 APWA GSP) 30 
 31 

Revise this section to read: 32 
 33 

The Contractor shall submit 5 copies of a Type A Progress Schedule no later than 34 
at the preconstruction conference, or some other mutually agreed upon submittal 35 
time. The schedule may be a critical path method (CPM) schedule, bar chart, or 36 
other standard schedule format. Regardless of which format used, the schedule 37 
shall identify the critical path. The Engineer will evaluate the Type A Progress 38 
Schedule and approve or return the schedule for corrections within 15 calendar 39 
days of receiving the submittal. 40 

  41 

1-08.4 Prosecution of Work 42 

 43 
Delete this section and replace it with the following: 44 
 45 

1-08.4 Notice to Proceed and Prosecution of Work  46 

(July 23, 2015  APWA GSP) 47 
 48 

Notice to Proceed will be given after the contract has been executed and the contract 49 
bond and evidence of insurance have been approved and filed by the Contracting 50 
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Agency.  The Contractor shall not commence with the work until the Notice to 1 
Proceed has been given by the Engineer.  The Contractor shall commence 2 
construction activities on the project site within ten days of the Notice to Proceed 3 
Date, unless otherwise approved in writing.  The Contractor shall diligently pursue 4 
the work to the physical completion date within the time specified in the contract.  5 
Voluntary shutdown or slowing of operations by the Contractor shall not relieve the 6 
Contractor of the responsibility to complete the work within the time(s) specified in 7 
the contract. 8 
 9 
When shown in the Plans, the first order of work shall be the installation of high 10 
visibility fencing to delineate all areas for protection or restoration, as described in 11 
the Contract. Installation of high visibility fencing adjacent to the roadway shall occur 12 
after the placement of all necessary signs and traffic control devices in accordance 13 
with 1-10.1(2). Upon construction of the fencing, the Contractor shall request the 14 
Engineer to inspect the fence. No other work shall be performed on the site until the 15 
Contracting Agency has accepted the installation of high visibility fencing, as 16 
described in the Contract. 17 

 18 

1-08.5 Time for Completion 19 

(September 12, 2016 APWA GSP, Option A) 20 
 21 
Revise the third and fourth paragraphs to read: 22 
 23 

Contract time shall begin on the first working day following the Notice to Proceed 24 
Date.   25 
 26 
Each working day shall be charged to the contract as it occurs, until the contract 27 
work is physically complete.  If substantial completion has been granted and all the 28 
authorized working days have been used, charging of working days will cease.  Each 29 
week the Engineer will provide the Contractor a statement that shows the number of 30 
working days: (1) charged to the contract the week before; (2) specified for the 31 
physical completion of the contract; and (3) remaining for the physical completion of 32 
the contract.  The statement will also show the nonworking days and any partial or 33 
whole day the Engineer declares as unworkable.  Within 10 calendar days after the 34 
date of each statement, the Contractor shall file a written protest of any alleged 35 
discrepancies in it.  To be considered by the Engineer, the protest shall be in 36 
sufficient detail to enable the Engineer to ascertain the basis and amount of time 37 
disputed.  By not filing such detailed protest in that period, the Contractor shall be 38 
deemed as having accepted the statement as correct.  If the Contractor is approved 39 
to work 10 hours a day and 4 days a week (a 4-10 schedule) and the fifth day of the 40 
week in which a 4-10 shift is worked would ordinarily be charged as a working day 41 
then the fifth day of that week will be charged as a working day whether or not the 42 
Contractor works on that day. 43 

 44 
Revise the sixth paragraph to read: 45 
 46 

The Engineer will give the Contractor written notice of the completion date of the 47 
contract after all the Contractor’s obligations under the contract have been performed 48 
by the Contractor.  The following events must occur before the Completion Date can 49 
be established: 50 
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1. The physical work on the project must be complete; and 1 

2. The Contractor must furnish all documentation required by the contract and 2 
required by law, to allow the Contracting Agency to process final acceptance of 3 
the contract.  The following documents must be received by the Project Engineer 4 
prior to establishing a completion date: 5 

 a. Certified Payrolls (per Section 1-07.9(5)). 6 

 b. Material Acceptance Certification Documents 7 

 c. Monthly Reports of Amounts Credited as DBE Participation, as required by 8 
the Contract Provisions. 9 

 d. Final Contract Voucher Certification 10 

 e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor 11 
and all Subcontractors 12 

 f.  Property owner releases per Section 1-07.24 13 
 14 

 1-08.7 Maintenance During Suspension 15 

(October 1, 2005 APWA GSP) 16 
 17 
Revise the second paragraph to read: 18 
 19 

At no expense to the Contracting Agency, the Contractor shall provide through the 20 
construction area a safe, smooth, and unobstructed Roadway, sidewalk, and path for 21 
public use during suspension (as required in Section 1-07.23 or the Special 22 
Provisions). This may include a temporary road or detour. 23 

 24 

1-08.9 Liquidated Damages 25 

(August 14, 2013  APWA GSP) 26 
 27 
Revise the fourth paragraph to read: 28 
 29 

When the Contract Work has progressed to Substantial Completion as defined in the 30 
Contract, the Engineer may determine that the work is Substantially Complete.  The 31 
Engineer will notify the Contractor in writing of the Substantial Completion Date. For 32 
overruns in Contract time occurring after the date so established, the formula for 33 
liquidated damages shown above will not apply.  For overruns in Contract time 34 
occurring after the Substantial Completion Date, liquidated damages shall be 35 
assessed on the basis of direct engineering and related costs assignable to the 36 
project until the actual Physical Completion Date of all the Contract Work.  The 37 
Contractor shall complete the remaining Work as promptly as possible. Upon request 38 
by the Project Engineer, the Contractor shall furnish a written schedule for 39 
completing the physical Work on the Contract. 40 

 41 

1-08.10(2)  Termination for Public Convenience 42 

(June 2006 City of Sammamish) 43 
 44 
Section 1-08.10(2) is deleted and replaced with the following: 45 
 46 

The Contracting Agency may by written notice terminate this Contract at any time 47 
in whole or in part, without cause, and except where termination is due to 48 
Contractor’s default, the Contracting Agency shall pay the Contractor that portion 49 
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of the Contract price corresponding to the work completed to the Contracting 1 
Agency’s satisfaction, together with reasonable costs, as determined in the sole 2 
discretion of the Engineer, necessarily incurred by the Contractor in terminating 3 
the remaining portion of work, less any payments made before termination.  In no 4 
event shall the Contracting Agency be required to pay the Contractor any amounts 5 
aggregating in excess of the Contract Price, nor shall Contracting Agency be 6 
required to pay Contractor any amount for lost anticipated profits on work which is 7 
not performed as a result of termination. 8 

 9 

1-08.10(3) Termination for Public Convenience Payment Request 10 

(June 2006 City of Sammamish) 11 
Section 1-08.10(3) is deleted. 12 
 13 

1-08.10(4) Payment for Termination for Public Convenience  14 

(June 2006 City of Sammamish) 15 
Section 1-08.10(4) is deleted. 16 
 17 

SECTION 1-09, MEASUREMENT AND PAYMENT 18 

 19 

1-09.3 Scope of Payment 20 

(June 2006 City of Sammamish) 21 
Section 1-09.3 is supplemented with the following: 22 
 23 

The Contractor shall, whenever so requested, give the Contracting Agency and/or the 24 
Engineer access to all invoices, bills of lading and other records relating to the Work, 25 
and shall, without charge therefore, provide measures and scales with adequate 26 
capacity for and assistance for measuring or weighing any of the materials. 27 

 28 

1-09.6 Force Account 29 

(October 10, 2008  APWA GSP) 30 

Supplement this section with the following: 31 
 32 
The Contracting Agency has estimated and included in the Proposal, dollar amounts 33 
for all items to be paid per force account, only to provide a common Proposal for 34 
Bidders.  All such dollar amounts are to become a part of Contractor's total Bid.  35 
However, the Contracting Agency does not warrant expressly or by implication, that 36 
the actual amount of Work will correspond with those estimates.  Payment will be made 37 
on the basis of the amount of Work actually authorized by Engineer. 38 
 39 
(June 2006 City of Sammamish) 40 
 41 
Prior to performing force account work, the Contractor shall submit to the Engineer an 42 
Equipment List containing pertinent information as to the type of equipment to be used, 43 
i.e., make, model, year, horse-power, serial numbers, optional attachments, capacity, 44 
etc, and the current equipment rental rates for such equipment.  No force account 45 
payment will be made until the Engineer has received the completed Equipment List. 46 
 47 
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1-09.9 Payments 1 
(March 13, 2012 APWA GSP) 2 
 3 

Delete the first four paragraphs and replace them with the following: 4 

 5 

The basis of payment will be the actual quantities of Work performed according to the 6 
Contract and as specified for payment. 7 

 8 

The Contractor shall submit a breakdown of the cost of lump sum bid items at the 9 
Preconstruction Conference, to enable the Project Engineer to determine the Work 10 
performed on a monthly basis.  A breakdown is not required for lump sum items that 11 
include a basis for incremental payments as part of the respective Specification.  12 
Absent a lump sum breakdown, the Project Engineer will make a determination based 13 
on information available.  The Project Engineer’s determination of the cost of work 14 
shall be final. 15 

 16 

Progress payments for completed work and material on hand will be based upon 17 
progress estimates prepared by the Engineer.  A progress estimate cutoff date will be 18 
established at the preconstruction conference. 19 

 20 

The initial progress estimate will be made not later than 30 days after the Contractor 21 
commences the work, and successive progress estimates will be made every month 22 
thereafter until the Completion Date.  Progress estimates made during progress of the 23 
work are tentative, and made only for the purpose of determining progress payments.  24 
The progress estimates are subject to change at any time prior to the calculation of 25 
the final payment. 26 

 27 

The value of the progress estimate will be the sum of the following: 28 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units 29 
of work completed multiplied by the unit price. 30 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump 31 
sum breakdown for that item, or absent such a breakdown, based on the 32 
Engineer’s determination. 33 

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job 34 
site or other storage area approved by the Engineer. 35 

4. Change Orders — entitlement for approved extra cost or completed extra work 36 
as determined by the Engineer. 37 

 38 

Progress payments will be made in accordance with the progress estimate less: 39 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 40 

2. The amount of progress payments previously made; and 41 

3. Funds withheld by the Contracting Agency for disbursement in accordance with 42 
the Contract Documents. 43 

 44 

Progress payments for work performed shall not be evidence of acceptable 45 
performance or an admission by the Contracting Agency that any work has been 46 
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satisfactorily completed.  The determination of payments under the contract will be 1 
final in accordance with Section 1-05.1. 2 

 3 

1-09.13 Claims Resolution 4 

 5 

1-09.13(3) Claims $250,000 or Less 6 

(October 1, 2005 APWA GSP) 7 
 8 
Delete this Section and replace it with the following: 9 

 10 
The Contractor and the Contracting Agency mutually agree that those claims that 11 
total $250,000 or less, submitted in accordance with Section 1-09.11 and not 12 
resolved by nonbinding ADR processes, shall be resolved through litigation 13 
unless the parties mutually agree in writing to resolve the claim through binding 14 
arbitration. 15 

 16 

 1-09.13(3)A  Administration of Arbitration 17 

 (July 23, 2015 APWA GSP) 18 
  19 

Revise the third paragraph to read: 20 
 21 

The Contracting Agency and the Contractor mutually agree to be bound by the 22 
decision of the arbitrator, and judgment upon the award rendered by the arbitrator 23 
may be entered in the Superior Court of the county in which the Contracting 24 
Agency’s headquarters is located, provided that where claims subject to arbitration 25 
are asserted against a county, RCW 36.01.05 shall control venue and jurisdiction 26 
of the Superior Court.  The decision of the arbitrator and the specific basis for the 27 
decision shall be in writing.  The arbitrator shall use the Contract as a basis for 28 
decisions. 29 

  30 
 31 

SECTION 1-10, TEMPORARY TRAFFIC CONTROL 32 

 33 

1-10.1 General 34 

(June 2006 City of Sammamish) 35 
 36 
Section 1-10.1 is supplemented with the following: 37 
 38 

The Contractor shall conduct its operations so as to offer the least possible 39 
obstruction and inconvenience to the public, and the Contractor shall have under 40 
construction no greater length or amount of Work than the Contractor can prosecute 41 
properly with due regards to the rights of the public. The Contractor shall not open up 42 
sections of the Work and leave them unfinished, but rather, the Work shall be finished 43 
as it proceeds, insofar as practicable. The Contractor shall further note that daily 44 
cleanup, waste haul, pavement restoration requirements, etc., are also important and 45 
are required as further noted herein. 46 
 47 
All public traffic shall be permitted to pass through the Work with as little 48 
inconvenience and delay as possible. The Contracting Agency will not furnish flagmen 49 
or any devices for the control of traffic.  50 
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 1 
The Contractor shall keep all existing roads, temporary detour roadway, and streets 2 
adjacent to or within the limits of the project open and maintained in a good and safe 3 
condition for traffic at all times unless otherwise specified herein or approved by the 4 
Contracting Agency. The Contractor shall promptly remove any deposits or debris and 5 
shall repair any damage resulting from its operations. Trenches shall be completely 6 
backfilled and capped with approved asphalt mix or be steel plated (suitable for HS-7 
20 loading) at the end of each day. Temporary patching of pavement cuts with an 8 
approved asphalt concrete mix shall be completed prior to opening to traffic. 9 
Temporary patches shall be maintained in a "smooth" condition by the Contractor at 10 
all times and checked on a daily basis. Temporary striping shall be provided. 11 
 12 
Construction shall also be conducted so as to cause as little inconvenience as 13 
possible to abutting property owners. Convenient and clearly marked access to 14 
driveways, houses and buildings along the line of Work shall be maintained and 15 
temporary approaches to crossing or intersecting streets shall be provided and kept 16 
in good and smooth condition. When the abutting owners' access across the Rights-17 
of-Way line is to be replaced under the Contract by other access, the existing access 18 
shall not be closed until the replacement access facility is available. Adjacent property 19 
owner’s driveways must be left open and accessible at all times during the course of 20 
the project unless otherwise specified herein or approved by the Contracting Agency. 21 
 22 
Upon completion of trench backfilling and compaction and prior to opening to 23 
vehicular traffic, all trenches shall be brought to a smooth, even condition free of 24 
bumps and depressions, satisfactory for the use of public traffic with steel plates, 25 
controlled density fill, or approved temporary asphalt mix, as required per these 26 
Special Provisions. 27 
 28 
Roadways, streets and driveways, including sidewalks, shall be swept clean at the 29 
conclusion of each day's operations and at such other times to insure the safety of 30 
the traveling public and to prevent inconvenience to the public and owners of private 31 
property adjacent to the project.  32 
 33 
The Contracting Agency reserves the right to restrict the Contractor to various streets 34 
and times of construction during the entire project; all costs of which shall be included 35 
in other pay items involved on the project.  36 
 37 
The Contractor shall be responsible for constructing, furnishing, placing, and 38 
maintaining all barricades, warning lights, and related traffic control signs, and for the 39 
furnishing of all flag persons, equipment for flag persons, pilot cars, and labor for 40 
traffic control as necessary and in accordance with the traffic control plan(s), modified 41 
traffic control plan(s), or temporary access plan(s) approved by the Engineer. If a 42 
modification to traffic control is deemed necessary by the Engineer, the Contractor 43 
shall immediately implement any requested modification(s). The need for flashing 44 
warning lights shall be as determined by the Engineer. 45 
 46 
The Contractor shall patrol the traffic control area at the beginning of the work day, 47 
twice during the work day, at the end of the work day, and more often if necessitated 48 
to reset all disturbed or missing signs and traffic control devices or immediately re-49 
furnish such items if they have been stolen or permanently damaged. All control signs 50 
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necessary for nighttime traffic control shall be effective and have flashing lights 1 
installed to enhance visibility. 2 
 3 
A non-motorized access route through the work area shall be maintained by the 4 
Contractor at all time during construction. 5 
 6 
Upon failure of the Contractor to provide immediately such flagmen and provide, 7 
erect, maintain, and remove such signs when ordered to do so by the Contracting 8 
Agency, the Contracting Agency shall be at liberty, without further notice to the 9 
Contractor or its Surety, to provide the necessary flagmen, and labor to erect, 10 
maintain, install and/or remove barricades and lights and to erect, maintain and 11 
remove additional signs and deduct all of the costs thereof from any payments due 12 
or coming due the Contractor. 13 

 14 

 15 

1-10.2 Traffic Control Management 16 

 17 

1-10.2(1) General 18 

Section 1-10.2(1) is supplemented with the following: 19 
 20 

(January 3, 2017 WSDOT GSP) 21 
Only training with WSDOT TCS card and WSDOT training curriculum is recognized  22 
in the State of Washington. The Traffic Control Supervisor shall be certified by one 23 

 of the following:  24 
   25 
 The Northwest Laborers-Employers Training Trust  26 
 27055 Ohio Ave.  27 
 Kingston, WA 98346 8 28 
 (360) 297-3035 9 29 
   30 
 Evergreen Safety Council  31 
 12545 135th Ave. NE  32 
 Kirkland, WA 98034-8709  33 
 1-800-521-0778  34 
  35 
 The American Traffic Safety Services Association  36 
 15 Riverside Parkway, Suite 100  37 
 Fredericksburg, Virginia 22406-1022 18 38 
 Training Dept. Toll Free (877) 642-4637 19 39 

   Phone: (540) 368-1701  40 
 41 

1-10.2(2) Traffic Control Plans 42 

(June 2006 City of Sammamish) 43 
 44 
The first paragraph is revised to read: 45 
 46 

The Contractor will prepare a Traffic Control Plan showing a method of handling 47 
traffic through the work areas conforming to the Contractor’s method of 48 
construction sequencing.  This plan shall be prepared in accordance with the 49 
latest issue of the MUTCD, WSDOT Standard Plans and these Specifications.  All 50 
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construction signs, flaggers, spotters, and other traffic control devices are to be 1 
shown on the traffic control plan.  This plan shall be provided to the Engineer for 2 
approval at least 10-calander days in advance of the time the signs and other 3 
traffic control devices are scheduled to be installed and utilized.  4 

 5 
Section 1-10.2(2) is supplemented with the following: 6 
 7 

The Contractor shall be responsible for traffic control in the vicinity of the Work 8 
being performed to include furnishing, supplying and maintaining proper 9 
barricading, flagmen and signing. It is the intent of the Contracting Agency to have 10 
Roadways "open" during construction. The Contractor shall allow access by local 11 
traffic and emergency vehicles at all times during construction. Temporary 12 
closures, detours, or restricted use may be approved by the Contracting Agency 13 
due to special construction situations or concerns; however, the Contractor shall 14 
Bid the project to leave the Roadway open during construction activities and to 15 
provide adequate traffic control. 16 
 17 
On streets where parking is normally allowed, the Contractor shall furnish and 18 
place at least three “No Parking” signs on each side of each block of the street 19 
where parking is to be prohibited.  The signs shall be highly visible to motorists 20 
from all approaches to the area where parking is to be restricted.  The signs shall 21 
be posted at least two full working days in advance of any construction activity 22 
and shall state the date and times when parking will be prohibited. 23 
 24 
The minimum lane widths through traffic control zones shall be ten feet with a 25 
minimum shy distance of one foot to any pavement edge, shoulder obstruction, 26 
or traffic control device. 27 
 28 

 29 

1-10.4 Measurement 30 

(August 2, 2004 WSDOT GSP) 31 
Section 1-10.4(3) is supplemented with the following: 32 
 33 

The Bid Proposal contains the item “Project Temporary Traffic Control,” lump sum.  34 
The provisions of Section 1-10.4(1), Section 1-10.4(3), and Section 1-10.5(3) shall 35 
apply. 36 

 37 
There is no unit of measurement for the Work of Contractor prepared Traffic Control 38 
Plans that differ from those included in the WSDOT Standard Plans.  If the Contractor 39 
chooses to prepare Traffic Control Plans that differ from those shown in the WSDOT 40 
Standard Plans, this Work shall be incidental to other Work, and be included in the 41 
measurement of “Project Temporary Traffic Control.” 42 
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 1 
 2 

DIVISION 5 3 

SURFACE TREATMENTS AND PAVEMENTS 4 

 5 

5-05.3(18) Patterned and Colored Cement Concrete Treatment 6 

Use colored and/or imprinted concrete, including color matching joint material, when 7 
specified. 8 
 9 

SECTION 5-04, HOT MIX ASPHALT 10 
 11 

5-04.3 Construction Requirements 12 

 13 

5-04.3(5) Conditioning of Existing Surfaces 14 

 15 

5-04.3(5)A Preparation Of Existing Surfaces 16 

Section 5-04.3(5)A is supplemented with the following: 17 
 18 

(NWR February 9, 2004) 19 
The Contractor shall limit the amount of tack coat placed to that amount that will 20 
be fully covered by the asphalt overlay at the end of each work shift. 21 
 22 
In accordance with Section 1-07.15(1) Spill Prevention, Control and 23 
Countermeasures Plan (SPCC), as part of the SPCC the Contractor shall 24 
address the mitigating measures to be taken in the event that the paving 25 
operation is suspended or terminated prior to the asphalt for tack coat being fully 26 
covered. 27 
 28 

5-04.3(5)E Pavement Repair 29 

Section 5-04.3(5)e is supplemented with the following: 30 
 31 
(******) 32 
Pavement Repair Patches for concrete repair may be a minimum width of 6-33 
inches alongside curb and gutter replacement and catch basin adjustment, or as 34 
shown in the standard plans and as directed by the Engineer. 35 

 36 

5-04.3(7)A Mix Design 37 

(March 9, 2016 APWA GSP) 38 
 39 

Supplement this section with the following: 40 
 41 

Mix Designs for PHMA shall be submitted to the Engineer on Washington State 42 
DOT Form 350-042 with the additional PHMA test data required by this 43 
specification provided as a one page supplemental attachment. The supplemental 44 
test data form is available at                                  45 
http://www.wsdot.wa.gov/partners/apwa/PorousAsphaltPavement.pdf. 46 

 47 
The asphalt binder for PHMA/PWMA shall be PG 70-22ER polymer modified or 48 
higher grade.  Binder content shall be between 6.0% and 7.0% by total weight of 49 
the mix, and will be the highest percentage that passes both the drain down and 50 
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void requirements tests at Ndesign = 75 gyrations. The binder content tolerance shall 1 
be ±0.3% during production/ placement of the PHMA/PWMA. The Contractor shall 2 
adjust the aggregate to meet the maximum drain down test requirements within 3 
the ranges provided below. 4 

 5 
  1. Drain down shall be 0.3 %, maximum, according to ASTM D6390 6 
  2. Void ratio shall be 16% to 25% per ASTM D3203 at Ndesign = 75  7 
   gyrations. 8 

 9 
The Contractor shall include with the submittal temperature-viscosity curves from 10 
the polymer-modified asphalt binder supplier showing the recommended mixing 11 
and compaction temperatures developed for dense graded HMA applications. 12 

 13 
The Contractor shall determine anti-strip requirements for PHMA/PWMA and 14 
provide data for anti-stripping.  The asphaltic mix shall be tested for its resistance 15 
to stripping by water in accordance with ASTM D-3625. If the estimated coating 16 
area is not above 95 percent, anti-stripping agents shall be added to the asphalt.  17 
Contractor shall be responsible for conducting the anti-stripping evaluation and 18 
providing a report to the Engineer. 19 

 20 
Alternately, anti-strip evaluation of an existing dense graded hot mix asphalt of the 21 
same maximum nominal aggregate class and from the same aggregate materials 22 
source may be used to set the anti-stripping requirements for PHMA/PWMA.  The 23 
anti-strip requirement for the PHMA/PWMA shall be equivalent to the anti-stripping 24 
requirement for the HMA. 25 

  26 

5-04.3(8)A1,  General 27 

 (January 16, 2014 APWA GSP) 28 
 29 

Delete this section and replace it with the following: 30 
 31 

Acceptance of HMA shall be as defined under nonstatistical or commercial 32 
evaluation.  33 

  34 
Nonstatistical evaluation will be used for all HMA not designated as Commercial 35 
HMA in the contract documents. 36 

 37 
The mix design will be the initial JMF for the class of HMA. The Contractor may 38 
request a change in the JMF.  Any adjustments to the JMF will require the approval 39 
of the Project Engineer and must be made in accordance with Section 9-03.8(7). 40 

 41 
Commercial evaluation may be used for Commercial HMA and for other classes of 42 
HMA in the following applications: sidewalks, road approaches, ditches, slopes, 43 
paths, trails, gores, prelevel, and pavement repair.  Other nonstructural 44 
applications of HMA accepted by commercial evaluation shall be as approved by 45 
the Project Engineer.  Sampling and testing of HMA accepted by commercial 46 
evaluation will be at the option of the Project Engineer.  Commercial HMA can be 47 
accepted by a contractor certificate of compliance letter stating the material meets 48 
the HMA requirements defined in the contract. 49 
  50 
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DIVISION 8 1 

MISCELLANEOUS CONSTRUCTION 2 

 3 

 4 

SECTION 8-19.1  SHOULDER CEMENT CONCRETE PEDESTRIAN LANDING 5 

(NEW SECTION) 6 

 7 
Description 8 
 9 
(******) 10 
This Work shall consist of furnishing and installing materials and equipment necessary to 11 
install two cement concrete pedestrian landings on pavement shoulder areas in 12 
accordance with the Plans, Standard Specifications, and these Special Provisions.  The 13 
Work shall include placing detectable warning surfaces over fresh concrete, pavement 14 
sawcuts, removal and excavation of existing pavement and sub-grade materials per 15 
standard details, installation of crushed surfacing top courses and HMA pavement 16 
patches, locate and protect all existing utilities per standard details. All work shall be in 17 
accordance with the Plans, Standard Specifications, and these Special Provisions.   18 
 19 
Materials 20 
 21 
(******) 22 

 23 
Crushed Surfacing Top Course (CSTC):  Section 4-04.2 24 
 25 
Detectable Warning Surface: Section 8-14.3  26 
 27 
All other materials shall be accordance with Division 9. 28 
 29 

Construction Requirements 30 
 31 
Placement of two detectable warning surfaces on 11’ x 3’ fresh concrete shall be in 32 
accordance with the Plans, Standard Specifications, and these Special Provisions. 33 
Concrete shall be 4” deep and shall be placed over 2” crushed surfacing top course.  34 
 35 
The detectable warning surface shall be located as shown in the Plans. Placement of the 36 
detectable warning surface shall be in accordance with the manufacturer’s 37 
recommendation for placement in fresh concrete, before the concrete has reached initial 38 
set. 39 
 40 
Vertical edges of the detectable warning surface shall be flush with the adjoining surface 41 
to the extent possible (not more than ¼ inch above the surface of the pavement) after 42 
installation. 43 
 44 
Embossing or stamping the wet concrete to achieve the truncated dome pattern or using 45 
a mold into which a catalyst-hardened material is applied shall not be allowed. 46 
 47 
Measurement 48 
 49 
“Cement Concrete Pedestrian Landing” will be measured per square foot. 50 
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 1 
“Detectable Warning Surface” will be measured per square foot. 2 
 3 
Payment 4 
 5 
Payment will be made in accordance with Section 1-04.1 for the following bid item that is 6 
included in the proposal:    7 

 8 
“Cement Concrete Pedestrian Landing” will be measured per square foot. 9 
 10 
“Detectable Warning Surface” will be measured per square foot. 11 

  12 
The unit Contract price per each for “Cement Concrete Pedestrian Landing” includes all 13 
labor, equipment, and materials necessary to complete the work as described.     14 
 15 
 16 

SECTION 8-19.2  MEDIAN ISLANDS AND PEDESTRIAN REFUGE (NEW 17 

SECTION) 18 

 19 
(******) 20 
Description 21 
 22 
This work shall consist of furnishing and installing materials and equipment necessary to 23 
construct two median islands and a cement concrete pedestrian refugee area, including 24 
pavement sawcuts, removal and excavation of existing pavement and sub-grade materials 25 
per standard details; installation of median islands and cement concrete pedestrian refuge 26 
per Plans and Standard Details, modified cement concrete traffic curb per typical sections 27 
and details; placing crushed surfacing top courses, HMA pavement patches, textured 28 
cement concrete treatments, detectable warning surfaces, and locate and protect all 29 
existing utilities.  All work shall be in accordance with the Plans, Standard Specifications, 30 
and these Special Provisions.   31 
 32 
Materials 33 
 34 
Crushed Surfacing Top Course (CSTC):  Section 4-04.2 35 
 36 
Modified Cement Concrete Traffic Curbs:  Section 8-04.3 37 
 38 
Detectable Warning Surface: Section 8-14.3  39 
 40 
All other materials shall be accordance with Division 9.   41 
 42 
Construction Requirements 43 
 44 
Construction of two median islands and cement concrete pedestrian refuge shall be in 45 
accordance with the Plans, Standard Specifications, and these Special Provisions. 46 
 47 
Detectable Warning Surface 48 
 49 
The detectable warning surface shall be located as shown in the Plans. Placement of the 50 
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detectable warning surface shall be in accordance with the manufacturer’s 1 
recommendation for placement in fresh concrete, before the concrete has reached initial 2 
set. 3 
 4 
Vertical edges of the detectable warning surface shall be flush with the adjoining surface 5 
to the extent possible (not more than ¼ inch above the surface of the pavement) after 6 
installation. 7 
 8 
Embossing or stamping the wet color concrete to achieve the truncated dome pattern or 9 
using a mold into which a catalyst-hardened material is applied shall not be allowed. 10 
 11 
Textured Cement Concrete  12 
 13 
The Contractor shall stamp the areas indicated on the Plans. The stamped concrete  14 
shall be a two color system with a base color hardener and a release color. Color shall  15 
be a red brick hardener with a Red Brick release. Color hardener and release shall  16 
be applied and installed in accordance with the manufacturer’s written recommendations. 17 
The stamp pattern shall be brick pattern or approved equal.  18 
 19 
Work shall be performed by workers experienced with concrete stamping and concrete 20 
coloring. The Contractor shall provide a job-site sample to be approved by the Engineer 21 
prior to placing textured cement concrete.  22 
 23 
The Contractor must submit technical data and manufacturer's specifications for textured 24 
cement concrete components to the Engineer for approval at least 10 Working Days 25 
before placing textured cement concrete. 26 
 27 
Concrete shall be a minimum of 4 inches thick and shall be constructed using Class  28 
3,000 concrete as specified in Section 6-02.3(2)A of the Standard Specifications. The  29 
slump of the concrete shall not exceed 3-½ inches. The concrete shall be air entrained 30 
concrete in accordance with the requirements of Section 5-05.3(4)A and shall be cured for 31 
4 days in accordance with Section 5-05.3(13)B.  32 
 33 
Transverse construction joints and transverse contraction joints shall be placed  34 
perpendicular to the back of curb. Joint spacing shall be a maximum of 15’ apart and 35 
equally spaced along the length of the textured cement concrete. Following placement, 36 
screeding and floating of the concrete, color hardener shall be troweled into the concrete. 37 
After troweling the hardener into the concrete, a second coat of color hardener shall be 38 
placed uniformly on top of concrete. After 4 days of curing or according to the 39 
manufacturer’s instruction, the color release shall be pressure washed and allowed to dry 40 
completely. When the textured concrete is dry, the Contractor shall apply a sealer to the 41 
concrete. Sealer shall be as recommended by the color hardener manufacturer’s 42 
recommendation and as approved by the Engineer. 43 
 44 
Measurement  45 
 46 
“Median Islands and Pedestrian Refuge” will be measured per L.S. 47 
 48 
“Detectable Warning Surface” will be measured per square foot. 49 
 50 
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Payment 1 
 2 
Payment will be made in accordance with Section 1-04.1 for each of the following Bid 3 
items that are included in the Proposal. 4 
 5 

“Median Islands and Pedestrian Refuge”, per L.S. 6 
 7 
“Detectable Warning Surface” will be measured per square foot. 8 

 9 
The unit Contract price per each for  “Median Islands and Pedestrian Refuge” includes all 10 
labor, equipment, and materials necessary to complete the work as described. 11 
 12 
 13 

SECTION 8-19.3  DRAIN AND CATCH BASIN INSTALLATION  (NEW 14 

SECTION) 15 
(******) 16 
Description 17 
 18 
This work shall consist of furnishing and installing materials and equipment necessary to 19 
install two Type 1 catch basins,12” storm drain pipe and outfall, including pavement 20 
sawcuts, removal and excavation of existing pavement and sub-grade materials per 21 
standard details, trench excavation, and placement of backfill material.  All work shall be 22 
in accordance with the Plans, Standard Specifications, and these Special Provisions.   23 
 24 
Materials 25 
 26 
All materials shall be accordance with Division 9. 27 
 28 
Drain pipes may be concrete, zinc coated (galvanized) corrugated iron, aluminum coated 29 
(aluminized) corrugated iron, zinc coated (galvanized steel), aluminum coated 30 
(aluminized) steel, corrugated aluminum alloy, polyvinyl chloride (PVC), or corrugated 31 
polyethylene (PE) at the option of the Contractor unless the Plans specify the type to be 32 
used. 33 
 34 
All contiguous pipe shall be of the same kind. 35 
 36 
Construction Requirements 37 
 38 
Installation of two Type 1 catch basins and 12” storm drain shall be in accordance with the 39 
Plans, Standard Specifications, and these Special Provisions. 40 
 41 
A trench of the dimensions shown in the Plans or as specified by the Engineer shall be 42 
excavated to the grade and line given by the Engineer. 43 
 44 
Drain pipe shall be laid in conformity with the line and grades as shown in the Plans. The 45 
drain pipe shall be laid with soiltight joints unless otherwise specified. Concrete drain pipe 46 
shall be laid with the bell or larger end upstream. PVC drain pipe shall be jointed with a 47 
bell and spigot joint using a flexible elastomeric seal as described in Section 9-04.8. The 48 
bell shall be laid upstream. PE drain pipe shall be jointed with a snap-on, screw-on, bell 49 
and spigot, or wraparound coupling bands as recommended by the manufacturer of the 50 
tubing. 51 
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 1 
Measurement  2 
 3 
“Drain and Catch Basin Installation” will be measured per L.S. 4 
 5 
Payment 6 
 7 
Payment will be made in accordance with Section 1-04.1 for each of the following Bid 8 
items that are included in the Proposal. 9 
 10 

 “Drain and Catch Basin Installation”, per L.S.  11 
 12 
The unit Contract price per each for “Drain and Catch Basin Installation” includes all labor, 13 
equipment, and materials necessary to complete the work as described.   14 
 15 

 16 

SECTION 8-19.4  HMA PAVEMENT SHOULDER WIDENING  (NEW SECTION) 17 
 18 
(******) 19 
Description 20 
 21 
This work shall consist of furnishing and installing materials and equipment necessary to 22 
construct HMA pavement shoulder widening per standard details, including pavement 23 
sawcuts; removal and excavation of existing pavement, ground materials, and sub-grade 24 
materials per standard details; clearing and grubbing, restoration and roadside cleanup, 25 
street signage relocation, and installation of crushed surfacing top course and HMA 26 
pavements.  All work shall be in accordance with the Plans, Standard Specifications, and 27 
these Special Provisions.   28 
 29 
Materials 30 
 31 
Crushed Surfacing Top Course (CSTC):  Section 4-04.2 32 
 33 
All materials shall be accordance with Division 9. 34 
 35 
Construction Requirements 36 
 37 
Construction of HMA Pavement Shoulder Widening shall be in accordance with the Plans, 38 
Standard Specifications, and these Special Provisions. 39 
 40 
Measurement  41 
 42 
“HMA Pavement Shoulder Widening” will be measured per square foot. 43 
 44 
Payment 45 
 46 
Payment will be made in accordance with Section 1-04.1 for each of the following Bid 47 
items that are included in the Proposal. 48 
 49 

 “HMA Pavement Shoulder Widening”, per S.F.  50 
 51 
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The unit Contract price per each for “HMA Pavement Shoulder Widening” includes all 1 
labor, equipment, and materials necessary to complete the work as described. 2 
 3 
 4 

SECTION 8-19.5  RELOCATION OF MAILBOX AND CLUSTER BOX UNIT 5 

(CBU)  (NEW SECTION) 6 
 7 
(******) 8 
Description 9 
 10 
This Work consists of removing and reinstalling in permanent locations, mailbox and 11 
Cluster Box Unit (CBU) affected by Construction work in accordance with the Plans, 12 
Standard Specifications, the City of Sammamish Standard Figures 05-04 and 05-06, and 13 
per Engineer’s direction 14 
 15 
Materials 16 
 17 
All materials shall be accordance with Division 9. 18 
 19 
Construction Requirements 20 
 21 
During construction the mailbox and CBU shall be moved and reinstalled at the location 22 
determined by the Engineer in accordance with City of Sammamish Standard Figures 05-23 
04 and 05-06. 24 
 25 
The existing mailbox and CBU shall be reinstalled within 24 hours of being removed.  26 
 27 
Excavation for removal and new location of mailbox and CBU supports shall be backfilled 28 
with adjacent native material and compacted to the satisfaction of the Engineer. 29 
 30 
The Contractor shall install and coordinate mailbox relocation activities with the local Post 31 
Office Custodian/Maintenance, providing safe and adequate access for vehicles, mail 32 
delivery, and homeowners at all times.  33 
  34 
The local Post Office Custodian/Maintenance contact information is as follows:  35 
 36 

Jake Hunter, Custodian/Maintenance 37 
 Issaquah United States Postal Service  38 

400 NW Gilman Blvd 39 
Issaquah, WA 98027  40 
(206) 890-5989  41 
Jacob.M.Hunter@usps.gov 42 

 43 
The Contractor shall coordinate the Work with the Engineer and the local Post Office 44 
Custodian/Maintenance. The CBU installation shall only occur after the local Post Office 45 
Custodian/Maintenance has approved the Work.  46 
 47 
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The mailbox and CBU for the following street addresses shall be relocated to new 1 
location as shown in the Plans:  2 
  3 
  3302 – Ste A1 E Lake Sammamish Pkwy SE  4 
  3302 – Ste C1 E Lake Sammamish Pkwy SE 5 
  3310 – Ste C2 E Lake Sammamish Pkwy SE 6 
  3310 – Ste D E Lake Sammamish Pkwy SE 7 
  3310 – Ste E E Lake Sammamish Pkwy SE 8 
  3310 – Ste F1 E Lake Sammamish Pkwy SE 9 
  3310 – Ste F2 E Lake Sammamish Pkwy SE 10 
  3310 – Ste G E Lake Sammamish Pkwy SE 11 
  3310 – Ste H E Lake Sammamish Pkwy SE 12 
  3310 – Ste I E Lake Sammamish Pkwy SE 13 
  3302 – Ste B E Lake Sammamish Pkwy SE 14 
 15 
Measurement  16 
 17 

“Relocation of Mailbox and Cluster Box Unit (CBU)” will be measured per L.S.. 18 
 19 
Payment 20 
 21 
Payment will be made in accordance with Section 1-04.1 for each of the following Bid 22 
items that are included in the Proposal. 23 
 24 

“Relocation of Mailbox and Cluster Box Unit (CBU)”, per L.S.  25 
 26 
The unit Contract price for “Relocation of Mailbox and Cluster Box Unit (CBU)” shall 27 
include all necessary work to remove and permanently relocate mailbox and CBU, 28 
including excavation, pedestal, foundation, and all necessary hardware, coordinate with 29 
the postmaster, and all activities as specified and detailed in the Plans. 30 
 31 

 32 

SECTION 8-19.6  RECTANGULAR RAPID FLASHING BEACON (RRFB) 33 

SYSTEM  (NEW SECTION) 34 
 35 
(******) 36 
Description 37 
 38 
This Work consists of furnishing, installing, and field testing all materials and equipment 39 
necessary to complete in place, fully functional Rectangular Rapid Flashing Beacon 40 
(RRFB) system with foundation, post, base cover, and pedestrian push button in 41 
accordance with approved methods, the Plans, the Special Provisions, and Standard 42 
Specifications.  This Works includes sawcuts, removal and excavation of existing 43 
pavement for foundations.   44 
 45 
The RRFB system shall be Carmanah solar-powered and shall consist of two uni-46 
directional and one bi-directional pole configurations in accordance with the Standard 47 
Plans. 48 
 49 
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Unless otherwise noted, the location of signals, standards and appurtenances shown in 1 
the Plans are approximate; and the exact location will be established by the Engineer in 2 
the field.  3 
 4 
Materials 5 
 6 
Materials shall meet the requirements of Section 9-29. Unless otherwise indicated in the 7 
Plans or specified in the Special Provisions, all materials shall be new. 8 
 9 
Within 20 calendar days following execution of the Contract, the Contractor shall submit  10 
to the Engineer a completed “Request for Approval of Material” that describes the material  11 
proposed for use to fulfill the Plans and Specifications.  12 
  13 
Construction Requirements 14 
 15 
All workmanship shall be complete and in accordance with the latest accepted standards 16 
in the industry. 17 
 18 
RRFB system shall not be placed in operation for use by the public until all required 19 
channelization, pavement markings, and signs are substantially complete and operational 20 
unless otherwise allowed by the Engineer.  21 
 22 
The Contractor shall provide the Engineer a minimum of five (5) working days  23 
advance notice of the proposed RRFB system turn-on date and time for approval.  24 
 25 
Measurement  26 
 27 

“Rectangular Rapid Flashing Beacon (RRFB) System” will be measured per L.S. 28 
 29 
Payment 30 
 31 
Payment will be made in accordance with Section 1-04.1 for each of the following Bid 32 
items that are included in the Proposal. 33 
 34 

“Rectangular Rapid Flashing Beacon (RRFB) System”, per L.S.  35 
 36 
The lump sum Contract price for “RRFB System” shall include all labor, equipment,  37 
methods, and materials necessary to install the RRFB system in accordance with the  38 
manufacturer’s recommendations, all applicable details and Special Provisions, and the 39 
Standard Specifications. Work includes any required saw cutting, excavation and 40 
backfill, wiring, concrete foundations, support poles and pole bases, flashing lights, solar 41 
panels, battery backups, wireless transmitters and receivers, and all necessary anchors 42 
and fasteners in accordance with the details and Special Provisions and all applicable 43 
Standard Specifications.  Signing mounted to the pole with the RRFB shall not be 44 
included in this unit contract price. 45 

 46 

 47 

SECTION 8-19.7  ROADSIDE RESTORATION (NEW SECTION) 48 
(******) 49 
Description 50 
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 1 
This work shall consist of furnishing and installing materials and equipment necessary to 2 
restore roadside areas disturbed by pavement widening work. The work shall include 3 
furnishing and installing Topsoil Type A, seed lawn installation, and watering in accordance 4 
with Standard Specifications and as directed by the Engineer.   5 
 6 
Materials 7 
 8 
Soil: Section 9-14.1 9 
 10 
Seed: Section 9-14.2 11 
 12 
Irrigation Water: Section 9-25.2 13 
 14 
All other materials shall be accordance with Division 9. 15 
 16 
Construction Requirements 17 
 18 
Seeded lawn installation areas shall be brought to a uniform finish grade, providing a side 19 
slope of 2H:1V or flatter in accordance with the Plans, Standard Specifications, and these 20 
Special Provisions. 21 
 22 
Measurement  23 
 24 
“Roadside Restoration” will be measured per lump sum. 25 
 26 
Payment 27 
 28 
Payment will be made in accordance with Section 1-04.1 for each of the following Bid 29 
items that are included in the Proposal. 30 
 31 

 “Roadside Restoration”, per lump sum.  32 
 33 
The unit Contract price per each for “Roadside Restoration” includes all labor, equipment, 34 
and materials necessary to complete the work as described.   35 
 36 

 37 

SECTION 8-21, PERMANENT SIGNING 38 

 39 

8-21.1 Description 40 

Section 8-21.1 is supplemented with the following: 41 
 42 

(******) 43 
This work shall also include installing two Project Signs at the locations directed by 44 
the Engineer; in accordance with the details. 45 

 46 

8-21.3 Construction Requirements 47 

Section 8-21.3 is supplemented with the following: 48 
 49 
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(******) 1 
The Contractor shall be responsible for picking up two project signs from the City of 2 
Sammamish Maintenance and Operation Center located at 1801 244th Ave NE, 3 
providing and installing sign posts, maintaining, and disposing of the sign at the 4 
completion of the project. 5 
 6 
The project signs shall be installed within one (1) week of the notice to proceed. 7 
 8 
At completion of the project or when directed by the Engineer, the Contractor shall 9 
remove each project sign and restore the area where the sign was installed to its 10 
original or better condition. 11 

 12 
Section 8-21.3 (3) is deleted and replaced with the following: 13 
 14 

(******) 15 
The shall cover all permanent signs associated with the RFB system and pedestrian 16 
crosswalk to facilitate and control the operation of the project. When notified by the 17 
Engineer, the Contractor shall uncover signs.  18 

 19 
 20 

8-21.4 Measurement 21 

Section 8-21.4 is deleted and replaced with the following: 22 
 23 

(******) 24 
The lump sum unit price for “Permanent Signing” shall be full compensation for all 25 
labor, tools, materials, and equipment necessary to perform the work as shown on 26 
the plans, as specified herein, or as directed by the Engineer.  This includes, but is 27 
not limited to, furnish and install new signs, existing sign removal and relocation and 28 
temporary signing.  29 
 30 
Temporary signing will not be measured for separate payment. 31 

 32 

8-21.5 Payment 33 

Section 8-21.5 is supplemented with the following: 34 
 35 

“Permanent Signing,” per lump sum. 36 
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DIVISION 9 
MATERIALS 

 

SECTION 9-03, AGGREGATES 
 

9-03.8 Aggregates for Hot Mix Asphalt 
 

9-03.8(2)  HMA Test Requirements 
(March 10, 2010 APWA GSP) 
 
Section 9-03.8(2) is supplemented with the following: 
 

ESAL's 
The number of ESAL's for the design and acceptance of the HMA shall be *** 2 to 3 *** 
million. 

 

9-03.8(7)  HMA Tolerances and Adjustments 
(March 10, 2010 APWA GSP) 
 
Delete Item 1 and replace it with the following: 
 

1. Job Mix Formula Tolerances.  After the JMF is determined as required in 5-
04.3(7)A,  the constituents of the mixture at the time of acceptance shall conform to 
the following tolerances: 

 
 Nonstatistical 

Evaluation 
Commercial 
Evaluation 

Aggregate, percent passing 
 

  

1”, ¾”, ½”, and 3/8” sieves 6% 8% 
 

U.S. No. 4 sieve 6% 8% 
U.S. No. 8 sieve 6% 8% 
U.S. No. 200 sieve 2.0% 3.0% 
Asphalt Binder 0.5% 0.7% 

 
These tolerance limits constitute the allowable limits as described in Section 1-06.2.  
The tolerance limit for aggregate shall not exceed the limits of the control points 
section, except the tolerance limits for sieves designated as 100% passing will be 
99-100.  The tolerance limits on sieves shall only apply to sieves with control points. 

 
 

9-14.1 Soil 
 

9-14.1(1)  Topsoil Type A 
Section 9-14.1(1) is supplemented with the following: 
 
Topsoil Type A shall consist of a uniform blend composed by volume of 67-70% Sandy Loam, 
and 30-33% compost, plus soil amendments.  Mechanically blend and pre-mix all topsoil prior 
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to delivery.  One hundred percent of this mixture shall pass through a 1-inch sieve. Compost 
shall comply with the requirements of 9-14.4(8). Mixed soil shall have pH range of 5.0 to 7.0.   
 
For supplying the Topsoil Type A mix, the Contractor may import premixed, commercially 
available planting soil mixes that are comprised of sandy loam soil that meet the USDA 
Standards and shall have the following characteristics: 
 

Class Particle Size Range 
Coarse sand 0.5 - 2.0 mm 
All sands 0.05 - 2.0 mm 
Silt 0.002 - 0.05 mm 
Clay <0.002 mm 

 
The Sandy/Loam component shall also meet or exceed the following specifications: 
 

Screen Size 
Percent 
Retained 

Percent 
Passing 

6.35mm 5% 95% 
#10 15 85 
#30 50 50 
#60 60 40 
#100 80 20 
#200 90 10 

 
Contractor shall send minimum of one representative sample of Topsoil Type A to an approved 
soil-testing laboratory (state or commercial laboratory) for approval prior to use on the project 
site.  The Contractor shall be responsible for whatever Topsoil additives may be required, as 
recommended by the testing laboratory.  The cost for testing and Topsoil additives shall be 
borne by the Contractor. Testing shall be performed in accordance with the most current 
edition of Methods of Soil Analysis published by the Soil Science Society of America, Inc. The 
soil test analysis reports and recommendations for Topsoil additives shall include the 
following: 
 

1. Fertility Analysis 
 
Extractable analyses: nitrate nitrogen, ammonium nitrogen, phosphorous, 
potassium, calcium, magnesium, copper, zinc, manganese and iron. 
 
Saturation extract values: calcium, magnesium, potassium, sodium, boron, 
sulfate, pH, lime content, salinity and sodium adsorption ratio (SAR). 

 
2. Organic Content and Particle Size Appraisal 

 
Organic percent by oven dried weight, and USDA Particle size. 

 
3. Cation Exchange Capacity (CEC) 

 
4. Recommendations 

 
Statement that the laboratory has reviewed the planting plan and the planting 
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specifications, and that its recommendations respond to the specific needs of 
the Contract. 

 
Submit soil laboratory tests for Topsoil Type A and supplier's certification of Compost for 
Owner’s Representative review and approval prior to installing Topsoil Type A. 

 

 
APPENDICES 
(May, 2018) 

The following appendix is attached and made a part of this contract: 
 

APPENDIX A:  
Prevailing Wage Rates 
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APPENDIX A 
 

Prevailing Wage Rates 
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Washington State Prevailing Wage Rates 
for Public Works Contracts 

 
Dept of L & I’s prevailing wage rates can be found at the following website address: 
 

 https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx 
 

Based upon the submittal deadline for this project the wage publication effective date to use is: 
 

 May 23, 2018 
 

The county in which the Public Works project is located is: 
 

 King County 
 

A copy of this wage rate is available for viewing in our office located at: 
 

 City of Sammamish Public Works Department 
801 228th Ave. SE 
Sammamish, WA  98075 
 

The City will mail or e-mail a copy of the applicable wage publication upon request: 
 

 to request a copy via e-mail please e-mail your request to 

 idiaz@sammamish.us 

 to request a copy via mail please call (425) 295-0575 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


